| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL CRDER : 100 CONTRACT D : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DISTRCT  : LAPORTE DI STR CT
CONTRACT TIME : 10/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : NC58066
N058066
NO58066
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW B D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,903, 738.62 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,997, 107.99 104. 9045%
3 36-2231526 WALSH CONSTR CO OF | LL $ 2,226,709.00 116. 9650%
4 36-1212130 HERLI HY M D CONTI NENT CO $ 2,246, 465. 08 118. 0028%
5 35-1035114 SUPERI GR CONSTRUCTI ON CO $ 2, 322, 901.38 122. 0178%
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COVPANY, | WALSH CONSTR CQ. OF | LL
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001  NEW ROAD CONSTRUCTI ON

I I |
0001 105-06845 LUWP| 29000. 00000 29000. 00| 17925. 00000 17925. 00| 102110. 00000 102110. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 15.000 MOS | 1200. 00000 18000. 00| 2250. 00000 33750. 00| 1470. 00000 22050. 00
FI ELD OFFI CE, B | | [

0003 110-01001 LUVP|  90000. 00000 90000. 00]  99000. 00000 99000. 00| 110000. 00000 110000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  20000. 00000 20000. 00]  10000. 00000 10000. 00| 1100. 00000 1100. 00
CLEARI NG RI GHT OF WAY , HAUL ROAD | | |
REMOVAL [ |

0005 202-51328 LUMP| 2300. 00000 2300.00]  16500. 00000 16500. 00| 2500. 00000 2500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO. 1 | [ |

0006 202-51328 LUMP| 1500. 00000 1500.00|  16500. 00000 16500. 00| 2500. 00000 2500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR NO. 2 [ [ |

0007 203-02000 6840.000 n8 | 7. 61000 52052. 40| 11. 00000 75240. 00| 10. 00000 68400. 00
EXCAVATI ON,  COVMON | | |

0008 205- 06932 25.000 m | 54, 25000 1356. 25| 54. 25000 1356. 25| 56. 00000 1400. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0009 205-06933 6.000 EACH| 70. 00000 420. 00| 70. 00000 420. 00| 76. 00000 456. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0010 205-06937 1385.000 m | 5. 50000 7617. 50| 5. 50000 7617. 50| 6. 00000 8310. 00
TEMPORARY SI LT FENCE | | |

0011 206-51225 226.000 n8 | 10. 26000 2318. 76| 11. 00000 2486. 00| 20. 00000 4520. 00

EXCAVATI ON, DRY | |
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ENG NEER S ESTIMATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER : 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTING DATE : 09/16/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET-ASI DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

0012 207-07498 10857.000 n2 | 3. 65000 39628. 05| 3. 40000 36913. 80| 2. 50000 27142. 50
SUBGRADE TREATMENT, TYPE A | |

0013 211-06467 229.000 n8 | 39. 46000 9036. 34| 42. 00000 9618. 00| 26. 00000 5954. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0014 211-07454 367.000 n8 | 27. 05000 9927. 35 20. 00000 7340. 00| 18. 00000 6606. 00
STRUCTURE BACKFI LL | | |

0015 302-06464 128.400 n8 | 40. 73000 5229. 73| 31. 50000 4044. 60| 42.00000 5392. 80
SUBBASE FOR PCCP | |

0016 401-07328 928.000 My | 42. 50000 39440. 00| 42. 50000 39440. 00| 44.00000 40832. 00

QA-HVA, 3, 70, SURFACE, 9.5 nm | | |

0017 401-07398 1594.000 My | 37. 00000 58978. 00| 37. 00000 58978. 00| 38. 00000 60572. 00
QU QA-HVA, 3, 70, | NTERMEDI ATE, 19.0 nm | | [

0018 401-07424 3728.000 My | 31. 50000 117432. 00| 31. 50000 117432. 00| 32. 00000 119296. 00

QA-HVA, 3, 64, BASE, 19.0 mm | | |

0019 401-07429 1768.000 My | 35. 50000 62764. 00| 35. 50000 62764. 00| 37.00000 65416. 00
QU QA-HVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |

0020 405-05517 3.000 My | 150. 00000 450. 00| 150. 00000 450. 00| 150. 00000 450. 00
ASPHALT FOR PRI ME COAT | | |

0021 406-05520 10.500 My | 400. 00000 4200. 00| 400. 00000 4200. 00| 425. 00000 4462. 50
ASPHALT FOR TACK COAT | | |

0022 601-01522 8.000 EACH 1200. 00000 9600. 00| 1340. 00000 10720. 00| 1200. 00000 9600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0023 601-94689 4.000 EACH 2000. 00000 8000. 00| 1925. 00000 7700. 00| 2000. 00000 8000. 00
GUARDRAI L END TREATMENT, CS | | |

0024 601-99105 245.000 m | 29. 00000 7105. 00| 31. 65000 7754. 25| 29. 00000 7105. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0025 602-06729 20.000 EACH 6. 70000 134. 00| 5. 00000 100. 00| 5. 00000 100. 00
BARRI ER DELI NEATCR | |

0026 605-06120 180.000 m | 35. 05000 6309. 00| 55. 00000 9900. 00| 46. 70000 8406. 00
CURB, CONCRETE | |

0027 605-06155 1167.000 m | 46. 20000 53915. 40 43. 00000 50181. 00| 32. 85000 38335. 95
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0028 610-06259 686.800 n2 | 53. 99000 37080. 33| 60. 00000 41208. 00| 60. 97000 41874. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0029 611-05330 91.000 n2 | 39. 95000 3635. 45| 55. 00000 5005. 00| 42. 50000 3867. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |

0030 615-06505 3.000 EACH 353. 07000 1059. 21| 490. 00000 1470. 00| 590. 00000 1770. 00
MONUMENT, B | | |

0031 616-02320 420.000 n2 | 1. 82000 764. 40 3. 20000 1344. 00| 2. 12000 890. 40

GEOTEXTI LES | | |
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ENG NEER S ESTIMATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER : 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTING DATE : 09/16/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET-ASI DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o

0032 621-01004 1.000 EACH 975. 00000 975. 00| 975. 00000 975. 00| 975. 00000 975. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | |

0033 621-06545 1.100 My | 734. 00000 807. 40 734. 00000 807. 40| 750. 00000 825. 00
FERTI LI ZER | |

0034 621-06554 191.000 kg | 8. 88000 1696. 08 8. 88000 1696. 08 9. 00000 1719. 00
SEED M XTURE, U | |

0035 621-06565 5.200 My | 560. 00000 2912. 00 560. 00000 2912. 00 575. 00000 2990. 00
MULCH NG MATERI AL |

0036 621-06567 14.000 KL | 1. 00000 14. 00 1. 00000 14. 00| 1. 00000 14. 00
WATER | |

0037 621-06570 74.000 n8 | 26. 01000 1924. 74 27. 00000 1998. 00 20. 65000 1528. 10
TOP SO L | |

0038 621-06575 740.000 n2 | 7. 70000 5698. 00 7. 70000 5698. 00| 10. 00000 7400. 00
SODDI NG, NURSERY | [

0039 621-98038 9.000 nB8 | 88. 75000 798.75 88. 75000 798. 75| 90. 00000 810. 00
MULCH, HARDWOCD SHREDDED BARK |

0040 622-05641 6.000 EA 130. 00000 780. 00 130. 00000 780. 00| 150. 00000 900. 00
PLANT, DECI DUOUS SHRUB, OVER 900 TO | [
1200 nm [ |

0041 622-05650 3.000 EACH 432. 00000 1296. 00 432. 00000 1296. 00| 450. 00000 1350. 00

PLANT, DECI DUQUS TREE, SINGLE STEM
OVER 50 TO 63 mm

I
I
0042 701-01849 1011.000 m | 100. 00000 101100. 00 124. 00000 125364. 00| 99. 00000 100089. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, |
7.92 nm 356 mm | |
0043 701- 96089 480.000 m | 93. 00000 44640. 00 117. 00000 56160. 00| 113. 00000 54240. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, |
6.35 nm 356 mm | |
0044 703- 51030 7870.000 kg | 1. 56000 12277. 20 1. 31000 10309. 70| 1. 24000 9758. 80
REI NFORCI NG STEEL | |
0045 703- 51032 63689.000 kg | 1. 74000 110818. 86 1. 61000 102539. 29| 1. 39000 88527. 71
REI NFORCI NG STEEL, EPOXY COATED |
0046 704- 51002 526.300 n8 | 529. 76000 278812. 69 500. 00000 263150. 00| 700. 00000 368410. 00
CONCRETE, C, SUPERSTRUCTURE | |
0047 706- 05734 8.000 EACH 1607. 53000 12860. 24 1350. 00000 10800. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT |
0048 706- 51020 38.000 n8 | 602. 24000 22885. 12 415. 00000 15770. 00| 800. 00000 30400. 00
CONCRETE, C, RAILING |
0049 707- 05983 171.200 m | 300. 00000 51360. 00 315. 00000 53928. 00| 400. 00000 68480. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, |
914 nm X 305 mm |
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ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0050 707- 06404 407.700 m | 675. 00000 275197. 50| 800. 00000 326160. 00| 800. 00000 326160. 00
STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM | |
0051 708- 03613 31.500 n8 | 200. 40000 6312. 60| 475. 00000 14962. 50 380. 00000 11970. 00
GROUT, CELLULAR , BENTONI TE | |
0052 709- 51821 LUMP| 5400. 00000 5400. 00| 5400. 00000 5400. 00| 6500. 00000 6500. 00
SURFACE SEAL , STR NO 1 | | |
0053 709- 51821 LUMP| 2320. 00000 2320. 00| 2330. 00000 2330. 00| 4000. 00000 4000. 00
SURFACE SEAL , STR NO 2 | | |
0054 714- 44240 35.700 n8 | 1015. 50000 36253. 35| 700. 00000 24990. 00| 2100. 00000 74970. 00
CONCRETE, A, STRUCTURES | | |
0055 715- 05048 1146.000 m | 26. 26000 30093. 96| 17. 90000 20513. 40| 8. 00000 9168. 00
PIPE, TYPE 4, CIROULAR 150 nm [ [ [
0056 715- 05053 57.000 m | 65. 87000 3754. 59 27. 90000 1590. 30| 60. 00000 3420. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0057 715- 05149 366.000 m | 73. 84000 27025. 44| 111. 50000 40809. 00| 83. 00000 30378. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |
0058 715- 05407 146.000 m | 118. 38000 17283. 48] 30. 25000 4416. 50| 8. 00000 1168. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0059 715- 46000 2.000 EACH 466. 94000 933. 88 432. 00000 864. 00| 207. 46000 414. 92
Pl PE END SECTION, 300 mm | |
0060 718- 06531 4.000 EACH 342. 24000 1368. 96| 140. 00000 560. 00| 1400. 00000 5600. 00
OUTLET PROTECTOR, 3 | | |
0061 718- 06532 1000.000 m | 3. 00000 3000. 00| 4. 00000 4000. 00| 1. 50000 1500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0062 718- 52610 262.000 n8 | 53. 14000 13922. 68| 35. 00000 9170. 00| 28. 00000 7336. 00
AGGREGATE FOR UNDERDRAI NS | | I
0063 718-99153 2797.000 n2 | 1. 53000 4279. 41| 0. 70000 1957. 90| 1. 23000 3440. 31
GEOTEXTI LES FOR UNDERDRAI N | |
0064 720- 45045 8.000 EACH 1411. 64000 11293. 12| 1500. 00000 12000. 00| 1800. 00000 14400. 00
I NLET, J10 | | |
0065 720- 45055 8.000 EACH 1412. 05000 11296. 40| 1500. 00000 12000. 00| 1800. 00000 14400. 00
I NLET, MLO | | |
0066 801- 06775 LUMP| 2000. 00000 2000. 00| 2500. 00000 2500.00]  88499. 72000 88499. 72
MAI NTAI NI NG TRAFFI C | | |
0067 801-07119 15.000 m | 55. 75000 836. 25| 55. 75000 836. 25| 60. 00000 900. 00
BARRI CADE, |111-B |
0068 802- 05701 9.900 m | 46. 95000 464. 81| 36. 08000 357. 19 46. 95000 464. 81
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0069 802- 76025 1.350 n2 | 148. 07000 199. 89| 118. 40000 159. 84 148. 07000 199. 89
I I
|
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ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0070 802- 76035 2.430 2 | 159. 07000 386. 54| 129. 17000 313. 88 159. 07000 386. 54
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm TH CKNESS | | [

0071 804- 06725 4.000 EACH| 16. 00000 64. 00| 35. 00000 140. 00| 15. 14000 60. 56
DELI NEATOR WTH POST, DI, 75 mm | | |

0072 805- 01842 1.000 EACH 620. 00000 620. 00| 620. 00000 620. 00| 620. 00000 620. 00
HANDHOLE, S| GNAL | |

0073 805- 01881 1.000 EACH 2600. 00000 2600. 00| 2600. 00000 2600. 00| 2600. 00000 2600. 00

FLASH NG BEACON, WTH STOP AHEAD SIGN, |
150 mm BEAM AND FCOUNDATI ON

|
I
0074 805- 06592 192.000 m | 24. 00000 4608. 00| 24. 00000 4608. 00| 24. 00000 4608. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0075 805- 78010 1.000 EACH 820. 00000 820. 00| 820. 00000 820. 00| 820. 00000 820. 00
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0076 805- 78190 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AVBER | | |
0077 805- 78480 50.000 m | 2. 60000 130. 00| 2. 60000 130. 00| 2. 60000 130. 00
SI GNAL CABLE, 3C 14GA. | |
0078 805- 78785 1.000 EACH 460. 00000 460. 00| 460. 00000 460. 00| 460. 00000 460. 00
SI GNAL DETECTOR HOUSI NG | | |
0079 805- 86838 490.000 m | 2.30000 1127. 00| 2. 30000 1127. 00| 2.30000 1127. 00
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0080 805- 86889 4200.000 m | 0. 30000 1260. 00| 0. 30000 1260. 00| 0. 30000 1260. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |
0081 805- 86905 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00| 60. 00000 240. 00
TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | |
0082 805- 86920 30.000 EACH 30. 00000 900. 00| 30. 00000 900. 00| 30. 00000 900. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0083 805- 86930 32.000 EACH 20. 00000 640. 00| 20. 00000 640. 00| 20. 00000 640. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0084 805- 86935 20.000 EACH 35. 00000 700. 00| 35. 00000 700. 00| 35. 00000 700. 00
I NSULATI NG LI NK, WATERPROOFED | |

0085 805- 98335 2530.000 m | 10. 66000 26969. 80| 10. 66000 26969. 80| 10. 66000 26969. 80
WRE, NO 4 OCPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | [ |

0086 807- 02191 1.000 EACH 490. 00000 490. 00| 490. 00000 490. 00| 490. 00000 490. 00
HANDHOLE, LI GHTI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 100 -6
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ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526

| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0087 807-02193 14.000 EACH 690. 00000 9660. 00| 690. 00000 9660. 00| 690. 00000 9660. 00
LI GHT STANDARD FOUNDATI QN, 915 mm DI A. | | |
X 2450 mm | | |
0088 807-04671 14. 000 EACH 45, 00000 630. 00| 45, 00000 630. 00| 45. 00000 630. 00
QUTLET BOX, ELECTRI CAL, \WEATHERPROOF | | |
0089 807-85658 9.000 EACH 1375. 00000 12375. 00| 1375. 00000 12375. 00| 1375. 00000 12375. 00

LIGHT POLE, 11.0 mE.MH., 4.6 mMST |
ARM BREAKAWAY BASE |
0090 807-85668 5.000 EACH 1520. 00000 7600. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, YELLON CROSSHATCH LINE, 600 nm |

I
I
| 1520. 00000 7600. 00| 1520. 00000 7600. 00
LIGHT POLE, 11.0 mME MH, 6.1 mMAST | | |
ARM BREAKAWAY BASE | |
0091 807- 86615 14.000 EACH 290. 00000 4060. 00| 290. 00000 4060. 00| 290. 00000 4060. 00
LUM NAI RE, ROADVAY, 250 WATT, HIGH | | |
PRESSURE SODI UM | | |
0092 807- 86805 1.000 EACH 890. 00000 890. 00| 890. 00000 890. 00| 1200. 00000 1200. 00
SERVI CE PO NT, | | | |
0093 807- 86910 14.000 EACH 25. 00000 350. 00| 25. 00000 350. 00| 25. 00000 350. 00
CONNECTOR KI T,  UNFUSED | | |
0094 807- 86915 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00| 25. 00000 300. 00
CONNECTOR KI T, FUSED | | |
0095 807- 86950 14.000 EACH 14. 00000 196. 00| 14. 00000 196. 00| 14. 00000 196. 00
SIGN, UNDERPASS, AND ROADVWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0096 807- 86955 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 100. 00000 400. 00
CABLE DUCT MARKER | | |
0097 808- 06701 243.300 m | 1. 14000 277. 36 1. 14000 277. 36 1. 14000 277.36
LINE, THERMOPLASTIC, BROKEN, VI TE, | | [
100mMm | | |
0098 808- 75054 360.000 m | 3. 45000 1242. 00| 3. 45000 1242. 00| 3. 45000 1242. 00
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0099 808- 75059 90.000 m | 3. 40000 306. 00| 3. 40000 306. 00| 3. 40000 306. 00
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
100 nm | | |
0100 808- 75245 973.200 m | 1. 14000 1109. 45| 1. 14000 1109. 45| 1. 14000 1109. 45
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |
0101 808- 75260 25.000 m | 3. 95000 98. 75| 3. 95000 98. 75| 3. 95000 98. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0102 808- 75290 15.000 m | 3. 95000 59. 25| 3. 95000 59. 25| 3. 95000 59. 25
I |
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON COMPANY, | WALSH CONSTR CO OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0103 808- 75998 87.000 EACH 50. 00000 4350. 00| 50. 00000 4350. 00| 28. 14000 2448. 18
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0104 301-07448 710.000 My | 19. 09000 13553. 90| 18. 50000 13135. 00| 14. 00000 9940. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
SECTI ON TOTALS | $ 1,903, 738.62] $ 1,997, 107.99| $ 2,226, 709.00
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,903, 738. 62| $ 1,997, 107.99| $ 2,226,709.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114 [
| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON QO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
[ I |
0001 105-06845 LUWP| 35000. 00000 35000. 00| 23000. 00000 23000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 15.000 MOS | 1690. 00000 25350. 00| 1840. 00000 27600. 00|
FI ELD OFFICE, B [ [
0003 110-01001 LUVP|  100000. 00000 100000. 00] 190000. 00000 190000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 9500. 00000 9500. 00| 10125. 00000 10125. 00|
CLEARI NG RI GHT OF WAY , HAUL ROAD | | [
REMOVAL | | |
0005 202-51328 LUWP| 4500. 00000 4500. 00| 36000. 00000 36000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO. 1 | [ |
0006 202-51328 LUMWP| 3000. 00000 3000. 00| 36000. 00000 36000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 2 | | |
0007 203- 02000 6840.000 nB8 | 16. 00000 109440. 00| 13. 61000 93092. 40|
EXCAVATI QN, COWDN | | |
0008 205- 06932 25.000 m | 54. 25000 1356. 25| 54. 25000 1356. 25|
TEMPORARY CHECK DAM STRAW BALES | | [
0009 205- 06933 6. 000 EACH 70. 00000 420. 00| 70. 00000 420. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0010 205- 06937 1385.000 m | 5. 50000 7617. 50| 5. 50000 7617. 50|
TEMPORARY SI LT FENCE | | |
0011 206-51225 226.000 n8 | 45. 00000 10170. 00| 14. 00000 3164. 00|
EXCAVATI ON, DRY | | [
0012 207-07498 10857.000 n2 | 3. 40000 36913. 80| 4. 00000 43428. 00|
SUBGRADE TREATMENT, TYPE A | | |
0013 211- 06467 229.000 nB8 | 30. 00000 6870. 00| 22. 00000 5038. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0014 211-07454 367.000 nB | 41. 70000 15303. 90| 14. 00000 5138. 00|
STRUCTURE BACKFI LL | | [
0015 302- 06464 128.400 nB | 55. 00000 7062. 00| 75. 00000 9630. 00|
SUBBASE FOR PCCP | | |
0016 401-07328 928.000 My | 45. 35000 42084. 80| 42. 50000 39440. 00|
QX QM- HWVA, 3, 70, SURFACE, 9.5 mm | | [
0017 401-07398 1594.000 My | 36. 35000 57941. 90| 37. 00000 58978. 00|
QX QM- HVA, 3, 70, | NTERVEDI ATE, 19.0 mm | | [
0018 401-07424 3728.000 My | 32. 80000 122278. 40| 31. 50000 117432. 00|
I

QT QA-HVA, 3, 64, BASE, 19.0 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 100 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114

I

| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 401- 07429 1768.000 My | 36. 70000 64885. 60| 35. 50000 62764. 00|
QA-HVA, 5, 76, | NTERVEDI ATE, C19.0 rmi | |
0020 405- 05517 3.000 My | 531. 00000 1593. 00| 150. 00000 450. 00|
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 10.500 My | 385. 10000 4043. 55| 400. 00000 4200. 00|
ASPHALT FOR TACK COAT | | |
0022 601- 01522 8.000 EACH 1200. 00000 9600. 00| 1200. 00000 9600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0023 601- 94689 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 601- 99105 245.000 m | 29. 00000 7105. 00| 29. 00000 7105. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 602- 06729 20.000 EACH 8. 00000 160. 00| 5. 00000 100. 00|
BARRI ER DELI NEATCR | | [
0026 605- 06120 180.000 m | 46. 50000 8370. 00| 46. 70000 8406. 00|
CURB, CONCRETE | | [
0027 605- 06155 1167.000 m | 36. 80000 42945. 60| 36. 75000 42887. 25
CURB AND GUTTER, CONCRETE, MODI FI ED | | [
0028 610- 06259 686.800 n2 | 89. 00000 61125. 20| 83. 84000 57581. 31|
REl NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mm | [ |
0029 611- 05330 91.000 n2 | 42. 50000 3867. 50| 42. 50000 3867. 50|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | [
150 nm | | |
0030 615- 06505 3.000 EACH 1200. 00000 3600. 00| 590. 00000 1770. 00|
MONUMENT, B | | |
0031 616- 02320 420.000 n2 | 6. 25000 2625. 00| 2. 37000 995, 40|
GEOTEXTI LES | | |
0032 621- 01004 1.000 EACH 975. 00000 975. 00| 975. 00000 975. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | [
0033 621- 06545 1.100 My | 734. 00000 807. 40| 734. 00000 807. 40|
FERTI LI ZER | | [
0034 621- 06554 191.000 kg | 8. 90000 1699. 90| 8. 88000 1696. 08|
SEED M XTURE, U | | [
0035 621- 06565 5.200 My | 560. 00000 2912. 00| 560. 00000 2912. 00|
MULCHI NG MATERI AL | | [
0036 621- 06567 14.000 kL | 1. 00000 14. 00| 1. 00000 14. 00|
WATER | | [
0037 621- 06570 74.000 n8 | 20. 00000 1480. 00| 42. 00000 3108. 00|

I

TCP SA L



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114

I

| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST
0038 621- 06575 740.000 n2 | 7.70000 5698. 00| 7.70000 5698. 00|
SODDI NG, NURSERY | | |
0039 621-98038 9.000 n8 | 88. 75000 798. 75| 88. 75000 798. 75|
MULCH, HARDWOOD SHREDDED BARK | | |
0040 622- 05641 6.000 EACH 130. 00000 780. 00| 130. 00000 780. 00|
PLANT, DECI DUOUS SHRUB, OVER 900 TO | |
1200 mm | |
0041 622-05650 3.000 EACH 432. 00000 1296. 00 432. 00000 1296. 00|

PLANT, DECI DUOUS TREE, SINGLE STEM |
OVER 50 TO 63 mm |
0042 701-01849 1011.000 m | 79. 00000 79869. 00

I

|

I

|
| 105. 54000 106700. 94|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | [
7.92 mm 356 mm | | I
0043 701- 96089 480.000 m | 90. 00000 43200. 00| 75. 26000 36124. 80|
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | [
6.35 nm 356 mm | [ [
0044 703-51030 7870.000 kg | 1. 30000 10231. 00| 1. 29000 10152. 30|
REl NFORCI NG STEEL | | [
0045 703-51032 63689. 000 kg | 1. 45000 92349. 05| 1. 48000 94259. 72|
REI NFORCI NG STEEL, EPOXY COATED | | [
0046 704-51002 526.300 nB8 | 760. 00000 399988. 00| 652. 80000 343568. 64|
CONCRETE, C, SUPERSTRUCTURE | | [
0047 706- 05734 8.000 EACH| 2200. 00000 17600. 00| 1850. 00000 14800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | [ [
0048 706-51020 38.000 n8 | 1500. 00000 57000. 00| 415. 00000 15770. 00|
CONCRETE, C, RAILING | | |
0049 707- 05983 171.200 m | 380. 00000 65056. 00| 761. 13000 130305. 46|
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | [
914 nm X 305 mm [ [ |
0050 707- 06404 407.700 m | 919. 00000 374676. 30| 870. 71000 354988. 47|
STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM | [
0051 708-03613 31.500 n8 | 850. 00000 26775. 00| 225. 00000 7087. 50|
GROUT, CELLULAR , BENTONI TE | | |
0052 709- 51821 LUMP| 5000. 00000 5000. 00| 4400. 00000 4400. 00|
SURFACE SEAL , STR NO 1 | | |
0053 709- 51821 LUMP| 2500. 00000 2500. 00| 2000. 00000 2000. 00|
SURFACE SEAL , STR NO 2 | | |
0054 714- 44240 35.700 nB8 | 1100. 00000 39270. 00| 1789. 15000 63872. 66|
CONCRETE, A, STRUCTURES | | |
0055 715- 05048 1146.000 m | 17. 90000 20513. 40| 9. 20000 10543. 20|

PIPE, TYPE 4, CIRCULAR 150 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114

I

| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0056 715- 05053 57.000 m | 27. 90000 1590. 30]| 42. 85000 2442. 45|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0057 715-05149 366.000 m | 71. 90000 26315. 40| 111. 52000 40816. 32|
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [
0058 715- 05407 146.000 m | 27. 00000 3942. 00| 29. 13000 4252. 98|
Pl PE, END BENT DRAIN, 150 nm | | |
0059 715- 46000 2.000 EACH 280. 00000 560. 00| 432. 00000 864. 00|
Pl PE END SECTION, 300 mm | | |
0060 718- 06531 4.000 EACH 140. 00000 560. 00| 509. 00000 2036. 00|
OUTLET PROTECTOR, 3 | | |
0061 718- 06532 1000.000 m | 4.00000 4000. 00| 1. 50000 1500. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0062 718-52610 262.000 n8 | 35. 00000 9170. 00| 27. 35000 7165. 70|
AGGREGATE FOR UNDERDRAI NS | | |
0063 718-99153 2797.000 n2 | 0. 70000 1957. 90| 1. 70000 4754. 90|
GEOTEXTI LES FOR UNDERDRAI N | | |
0064 720- 45045 8.000 EACH 1500. 00000 12000. 00| 1500. 00000 12000. 00|
I NLET, J10 | | |
0065 720- 45055 8.000 EACH 1500. 00000 12000. 00| 1500. 00000 12000. 00|
I NLET, MLO | | |
0066 801- 06775 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |
0067 801-07119 15.000 m | 50. 00000 750. 00| 55. 75000 836. 25|
BARRI CADE, 111-B | | |
0068 802- 05701 9.900 m | 40. 00000 396. 00| 46. 95000 464. 81|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0069 802- 76025 1.350 n2 | 120. 00000 162. 00| 148. 07000 199. 89|
I

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | | I
0070 802- 76035 2.430 2 | 130. 00000 315. 90| 159. 07000 386. 54
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0071 804- 06725 4.000 EACH 35. 00000 140. 00| 20. 00000 80. 00|
DELI NEATOR W TH PCST, DI, 75 nm | | [
0072 805- 01842 1.000 EACH 620. 00000 620. 00| 620. 00000 620. 00|
HANDHOLE, S| GNAL | | |
0073 805- 01881 1.000 EACH 2600. 00000 2600. 00| 2600. 00000 2600. 00|

FLASH NG BEACON, W TH STOP AHEAD SI QN, | | |
150 nm BEAM AND FOUNDATI ON | | |
0074 805- 06592 192.000 m | 24. 00000 4608. 00| 24. 00000 4608. 00|
OONDUI T, STEEL, GALVANI ZED, 50mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114

I

| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0075 805- 78010 1.000 EACH 820. 00000 820. 00| 820. 00000 820. 00|
CONTROLLER AND CABI NET, FLASHER, SOLID | | |
STATE | | |
0076 805- 78190 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00|
TRAFFI C SIGNAL HEAD, 1 FACE, 305 nm | | |
AMBER | [ |
0077 805- 78480 50.000 m | 2. 60000 130. 00| 2. 60000 130. 00|
SI GNAL CABLE, 3C 14GA. | | |
0078 805- 78785 1.000 EACH 460. 00000 460. 00| 460. 00000 460. 00|
SI GNAL DETECTCR HOUSI NG | | |
0079 805- 86838 490.000 m | 2.30000 1127. 00| 2..30000 1127. 00|
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0080 805- 86889 4200.000 m | 0. 30000 1260. 00| 0. 30000 1260. 00|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |
0081 805- 86905 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00|

TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | |

LIGHT POLE, 11.0 mE.MH., 6.1 mMST |
ARM BREAKAWAY BASE |

0082 805- 86920 30.000 EACH 30. 00000 900. 00| 30. 00000 900. 00|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |

0083 805- 86930 32.000 EACH 20. 00000 640. 00| 20. 00000 640. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0084 805- 86935 20.000 EACH 35. 00000 700. 00| 35. 00000 700. 00|
I NSULATI NG LI NK, WATERPROOFED | | |

0085 805- 98335 2530.000 m | 10. 65000 26944. 50| 10. 66000 26969. 80|
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0086 807- 02191 1.000 EACH 490. 00000 490. 00| 490. 00000 490. 00|
HANDHOLE, LI GHTI NG | | |

0087 807- 02193 14.000 EACH 690. 00000 9660. 00| 690. 00000 9660. 00|
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | |
X 2450 mm [ | [

0088 807- 04671 14.000 EACH| 45. 00000 630. 00| 45. 00000 630. 00|
OUTLET BOX, ELECTRI CAL, WEATHERPROOF | | |

0089 807- 85658 9.000 EACH 1375. 00000 12375. 00| 1375. 00000 12375. 00|
LIGHT POLE, 11.0 mME MH , 4.6 mMAST | | |
ARM BREAKAWAY BASE | | |

0090 807- 85668 5.000 EACH 1520. 00000 7600. 00| 1520. 00000 7600. 00|

|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 100 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 036, 759. 86 ROUTE :
CALL ORDER . 100 CONTRACT ID : R -25124-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 36-1212130 | (5) 35-1035114

I

| HERLI HY M D CONTI NENT CO | SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0091 807- 86615 14.000 EACH| 290. 00000 4060. 00| 290. 00000 4060. 00|
LUM NAI RE, ROADWAY, 250 VATT, H GH | | |
PRESSURE SODI UM | | |

0092 807- 86805 1.000 EACH 890. 00000 890. 00| 890. 00000 890. 00|
SERVI CE PO NT, | | | |
0093 807- 86910 14.000 EACH 25. 00000 350. 00| 25. 00000 350. 00|
CONNECTOR KI T,  UNFUSED | | |
0094 807- 86915 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00|
CONNECTOR KI T, FUSED | | |
0095 807- 86950 14.000 EACH 14. 00000 196. 00| 14. 00000 196. 00|

SI G\, UNDERPASS, AND ROADVAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | I

0096 807- 86955 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00|
CABLE DUCT MARKER | | |
0097 808- 06701 243.300 m | 1. 90000 462. 27| 1. 14000 277. 36|
LINE, THERMOPLASTI C, BROKEN, W TE, | | |
100mMm | | |
0098 808- 75054 360.000 m | 1. 90000 684. 00| 3. 45000 1242. 00|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 rm | | |
0099 808- 75059 90.000 m | 1. 80000 162. 00| 3. 40000 306. 00|
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
100 nm | | |
0100 808- 75245 973.200 m | 1. 80000 1751. 76 1. 14000 1109. 45]
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0101 808- 75260 25.000 m | 5. 45000 136. 25| 3. 95000 98. 75|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SCLID, WHI TE, CROSSHATCH LINE, 300 mm | | |
0102 808- 75290 15.000 m | 12. 90000 193. 50| 3. 95000 59. 25|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
SCOLI D, YELLOWN CROSSHATCH LINE, 600 nm | | |

0103 808- 75998 87.000 EACH 42. 00000 3654. 00| 42. 00000 3654. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0104 301- 07448 710.000 My | 22. 85000 16223. 50| 21. 64000 15364. 40
COVPACTED AGGREGATE, NO 53, BASE | | |
SECTI ON TOTALS | $ 2,246, 465. 08 $ 2,322, 901. 38|
------------------------------------------ B

CONTRACT TOTALS | $ 2,246, 465. 08| $ 2,322,901. 38|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 301, 846. 10 ROUTE : CENTRAL AVENUE
CALL ORDER . 110 CONTRACT ID : R -25772-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 06/ 04/ 04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949045
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $  236,485.00 100. 0000%
[ (1) 35-0999231 | |
| HUNT PAVI NG COVPANY, INC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 ENHANCEMENT, STREETSCAPE

I I
0001 105- 06845 LUWP|  10000. 00000 10000. 00|

S| DEWALK, CONCRETE 100 mm PLAIN
CONCRETE BAND

|
| 120. 00000 9360. 00|
I
I [
I

0013 604- 91531 120.000 ne 110. 00000 13200. 00
SI DEWALK, CONCRETE, 100 mm, COLORED | |
0014 605- 01870 80.000 m | 150. 00000 12000. 00|
CURB, CONCRETE, A | |
0015 621- 06559 5000.000 N2 | 0. 40000 2000. 00|
MULCHED SEEDI NG, R | [
0016 622- 05654 226.000 EACH 5. 00000 1130. 00|

PLANT, PERENNI AL COREOPSI S ' MOONBEAM | |
100nm PP | I

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MS | 900. 00000 10800. 00| |
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  60500. 00000 60500. 00| |
CLEARI NG RI GHT OF WY | | |
0005 305- 05204 200.000 My | 35. 00000 7000. 00| |
HVA FOR PATCHI NG | [ |
0006 501- 05182 17.000 n2 | 660. 00000 11220. 00| |
CEMENT CONCRETE PAVEMENT, PLAIN, 300 mm | | |
0007 603- 03829 56.000 m | 180. 00000 10080. 00| |
FENCE | | |
0009 604- 01920 68.000 n2 | 230. 00000 15640. 00| |
CONCRETE PAVERS | | |
0010 604- 02007 136.000 n2 | 100. 00000 13600. 00| |
SI DEWALK, CONCRETE, RECONSTRUCT | | |
0011 604- 06069 20.000 n® 490. 00000 9800. 00| |
CURB RAMP, CONCRETE | |
0012 604- 06070 78.000 n® |
I

I

I

I

I

|

I

|

I

|



MOBI LI ZATI ON AND DEMOBI LI ZATI O\I FOR

SEEDI NG
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 301, 846. 10 ROUTE : CENTRAL AVENUE
CALL ORDER . 110 CONTRACT ID : R -25772-A COUNTI ES : MARI ON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | |
| HUNT PAVI NG COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0017 622-05654 106. 000 EACH| 11. 00000 1166. 00| |
PLANT, PERENNI AL HEMEROCALLI S ' VI OLET | | |
LIGHT', #1 POT | | |
0018 622- 05654 44.000 EACH 5. 00000 220. 00| |
PLANT, PERENNI AL | BERI S SEMPERVI RENS | | |
' CHRI STMAS SNOW' 100 mm POT [ | [
0019 622- 05654 344.000 EACH 5. 00000 1720. 00| |
PLANT, PERENNI AL | MPERATA CYLI NDRI CA | | |
' RED BARRON,' 100 nm POT | | |
0020 622- 05654 56. 000 EACH 5. 00000 280. 00| |
PLANT, PERENNI AL SEDUM ' AUTUMN JOY' #1 | | |
POT I I I
0021 712-04784 4.000 EACH 1000. 00000 4000. 00| |
STRUCTURE , LI MESTONE | | |
0022 805-01829 1.000 EACH 500. 00000 500. 00| |
SIGN, | NSTALL | [ [
0023 807-01559 2.000 EACH 3500. 00000 7000. 00| |
LUM NAI RE, ROADWAY, | NSTALL 150 WATT, | | |
CERAM C METAL HALLI DE | [ [
0024 807-01559 4.000 EACH 3500. 00000 14000. 00| |
LUM NAI RE, ROADWAY, |NSTALL 175 WATT, | | [
METAL HALLI DE | [ [
0025 808- 02066 43.250 m | 12. 00000 519. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D WHI TE CROSSHATCH LI NE, 150 nm | [ [
0026 621-01004 1.000 EACH 750. 00000 750. 00| |
I
I
I

SECTI ON TOTALS

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

TABULATI ON CF BI DS

CALL ORDER . 130 CONTRACT ID :
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT .
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

R -26408- A
VI NCENNES DI STRI CT
06/01/04 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

CRAWFCRD

DATE : 09/19/03
PAGE : 130 -1

1 61-1256623 LQU SVI LLE PAVI NG CO
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON,

I NC.

291, 904. 00
366, 935. 00

100. 0000%
125. 7039%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 140 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 66
CALL ORDER . 140 CONTRACT ID : R -26480-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 07/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 38-1798525 DEE, JAY CONTRACTCRS, | NC. $ 7,362,690.40 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0643088
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 3,880, 904. 30 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 4,030, 359. 90 103. 8510%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,251, 169. 88 109. 5407%
4 35-1139301 E & B PAVING |NC $ 4,316, 548. 29 111. 2253%
5  35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 4,373,786.58 112. 7001%
6 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 4,404, 645. 46 113. 4953%
7 35-1357381 O MARA, DAVE CONTRACTCR $ 4, 427,050. 19 114. 0726%
8  41- 1639360 DI AVOND SURFACE | NC | RREGULAR BI D $ 4,435,901. 55 114. 3007%
9  35-1878024 RAGLE, | NC. $ 4,465,810.25 115. 0713%
10 39-0196370 CAPE, JAMES & SONS CO $ 4,577,244.63 117. 9427%
11 84- 0684692 AMERI CAN Cl VI L CONSTRUCTORS | NC. & SUBSI DI AR ES $ 5,798,222.37 149. 4038%
| (1) 35-0999231 | (2) 35-2040801 | (3) 35-0918397
| HUNT PAVI NG COMPANY, |NC. | GOHVANN ASPHALT & CONSTR, || R ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  FULL DEPTH CONCRETE PATCHI NG
[ I |
0001 105- 06845 LUMP|  18000. 00000 18000. 00|  10000. 00000 10000. 00|  17800. 00000 17800. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1100. 00000 13200. 00| 1250. 00000 15000. 00| 2100. 00000 25200. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  190000. 00000 190000. 00|  195000. 00000 195000. 00]  212000. 00000 212000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 05441 409225.300 SYS | 1. 67000 683406. 25| 1. 67000 683406. 25| 2. 05000 838911. 87
GRI ND CONCRETE PAVENMENT | | |
0005 203- 02000 851.320 CYS | 24. 00000 20431. 68| 22. 00000 18729. 04 26. 00000 22134. 32
EXCAVATI ON,  COVMMON | | |
0006 303- 01180 638.490 TON | 27.00000 17239. 23 23. 00000 14685. 27 22. 00000 14046. 78
COVPACTED AGGREGATE, NO 53 | | |
0007 304- 07490 1947.180 TON | 115. 00000 223925. 70| 86. 00000 167457. 48| 78. 00000 151880. 04
HVA PATCH NG TYPE B | | [
0008 402- 07433 210.700 TON | 61. 00000 12852. 70| 50. 00000 10535. 00| 60. 00000 12642. 00
HVA SURFACE, TYPE B | | |
0009 402- 07441 632.100 TON | 53. 00000 33501. 30| 40. 00000 25284. 00| 38. 00000 24019. 80
HVA BASE, TYPE B | | |
0010 406- 05520 0.850 TON | 206. 00000 175. 10| 240. 00000 204. 00| 240. 00000 204. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 150 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-2040801 | (3) 35-0918397

| HUNT PAVI NG COVPANY, | NC. | GOHVANN ASPHALT & CONSTR., || R ETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0011 501- 06266 LUMP] 1000. 00000 1000. 00| 5000. 00000 5000. 00| 3300. 00000 3300. 00
PROFI LOGRAPH, PCCP | | |

0012 503- 03489 445.000 EACH| 9. 00000 4005. 00| 9. 60000 4272. 00| 40. 00000 17800. 00
RETROFI TTED Tl E BARS | |

0013 503- 05240 2000. 000 LFT | 9. 00000 18000. 00| 8. 00000 16000. 00| 14. 50000 29000. 00
D-1 CONTRACTI ON JO NT | | |

0014 506- 06333 31336.670 SYS | 75.30000  2359651. 25 87.00000  2726290. 29 82. 00000 2569606. 94
PCCP PATCHI NG, FULL DEPTH | | |

0015 606- 07484 293958.000 LFT | 0. 09000 26456. 22| 0. 11000 32335. 38| 0. 13000 38214. 54
M LLED HVA SHOULDER CORRUGATI ONS | | |

0016 801- 06640 11.000 EACH 77. 00000 847. 00| 250. 00000 2750. 00| 190. 00000 2090. 00
CONSTRUCTI ON SIGN, A | | |

0017 801- 06710 100. 000 DAY | 20. 00000 2000. 00| 40. 00000 4000. 00| 22. 00000 2200. 00
FLASH NG ARROW SI GN | | |

0018 801- 06775 LUMP|  150000. 00000 150000. 00  16000. 00000 16000. 00|  200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |

0019 808- 06711 36744.750 LFT | 0. 09000 3307. 03] 0. 07000 2572. 13| 0. 01000 367. 45
LINE, PAINT, BROKEN, WH TE, 4 IN | |

0020 808- 06713 146979.000 LFT | 0. 09000 13228. 11| 0. 07000 10288. 53| 0. 08000 11758. 32
LINE, PAINT, SOLID, WHTE, 4 IN | | |

0021 808- 06714 146979.000 LFT | 0. 09000 13228. 11| 0. 07000 10288. 53| 0. 08000 11758. 32
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0022 808- 75996 2078.000 EACH 18. 83000 39128. 74| 12. 00000 24936. 00| 4. 25000 8831. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0023 808- 75998 2078.000 EACH 17. 96000 37320. 88| 17. 00000 35326. 00| 18. 00000 37404. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 3,880, 904. 30| $ 4,030, 359. 90| $ 4,251, 169. 88
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 3,880,904. 30| $ 4,030, 359. 90| $ 4,251, 169.88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1364963 | (6) 35-1618530
|E & B PAVING | NC | ERBER & M LLI GAN CONSTR. QO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FULL DEPTH CONCRETE PATCH NG

[ I
0001 105-06845 LUWP| 9500. 00000 9500. 00| 12000. 00000 12000. 00| 35000. 00000 35000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 12.000 MOS | 2400. 00000 28800. 00| 1200. 00000 14400. 00| 1250. 00000 15000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  215000. 00000 215000. 00|  218500. 00000 218500. 00|  220000. 00000 220000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 05441 409225.300 SYS | 1. 67000 683406. 25| 1. 80000 736605. 54| 1. 80000 736605. 54
GRI ND CONCRETE PAVENMENT | |

0005 203- 02000 851.320 CYS | 20. 00000 17026. 40| 15. 00000 12769. 80| 24. 50000 20857. 34
EXCAVATI ON,  COVMON | | |

0006 303- 01180 638.490 TON | 25. 00000 15962. 25| 14. 50000 9258. 11 32. 00000 20431. 68
COVPACTED AGGREGATE, NO 53 | | |

0007 304- 07490 1947.180 TON | 75. 00000 146038. 50| 57. 50000 111962. 85| 110. 00000 214189. 80
HVA PATCH NG TYPE B | | |

0008 402- 07433 210.700 TON | 62. 00000 13063. 40| 65. 00000 13695. 50| 62. 00000 13063. 40
HVA SURFACE, TYPE B | | |

0009 402- 07441 632.100 TON | 50. 00000 31605. 00| 47. 50000 30024. 75| 53. 00000 33501. 30
HVA BASE, TYPE B | | |

0010 406- 05520 0.850 TON | 185. 00000 157. 25| 350. 00000 297. 50| 200. 00000 170. 00
ASPHALT FOR TACK COAT | | |

0011 501- 06266 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, PCCP | | |

0012 503- 03489 445.000 EACH 10. 00000 4450. 00| 8. 50000 3782. 50 14. 00000 6230. 00
RETROFI TTED Tl E BARS | |

0013 503- 05240 2000.000 LFT | 8. 00000 16000. 00| 7. 50000 15000. 00| 6. 00000 12000. 00
D-1 CONTRACTI ON JOI NT | | |

0014 506- 06333 31336.670 SYS | 94.00000  2945646. 98 96.25000  3016154. 49 87. 50000 2741958. 63
PCCP PATCHI NG, FULL DEPTH | | |

0015 606- 07484 293958. 000 LFT | 0. 13000 38214. 54| 0. 10000 29395. 80| 0. 15000 44093. 70
M LLED HVA SHOULDER CORRUGATI ONS | | |

0016 801- 06640 11.000 EACH 75. 00000 825. 00| 125. 00000 1375. 00| 78. 00000 858. 00
CONSTRUCTI ON SI GN, A | | |

0017 801- 06710 100. 000 DAY | 12. 00000 1200. 00| 12. 00000 1200. 00| 15. 00000 1500. 00
FLASH NG ARROW SI GN | | |

0018 801- 06775 LUMP|  73000. 00000 73000. 00|  67500. 00000 67500. 00|  200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |

0019 808- 06711 36744.750 LFT | 0. 08000 2939. 58] 0. 08500 3123. 30] 0. 09000 3307. 03
LINE, PAINT, BROKEN, WH TE, 4 IN | |

0020 808- 06713 146979. 000 LFT | 0. 08000 11758. 32| 0. 08500 12493. 22 0. 09000 13228. 11

LINE, PAINT, SOLID, WHITE, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1364963 | (6) 35-1618530
|E & B PAVING | NC | ERBER & M LLI GAN CONSTR. QO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 808-06714 146979. 000 LFT | 0. 08000 11758. 32| 0. 08500 12493. 22| 0. 09000 13228. 11
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0022 808- 75996 2078. 000 EACH| 5. 00000 10390. 00| 5. 00000 10390. 00| 8. 19000 17018. 82
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 2078. 000 EACH 16. 75000 34806. 50| 17. 50000 36365. 00| 18. 00000 37404. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,316, 548. 29| $ 4,373,786.58| $ 4,404, 645. 46
------------------------------------------ 5

CONTRACT TOTALS | $ 4,316,548. 29| $ 4,373,786.58| $ 4,404, 645. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 150 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 41- 1639360 | (9) 35-1878024
| O MARA, DAVE CONTRACTOR | DI AMOND SURFACE | NC | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FULL DEPTH CONCRETE PATCH NG

[
0001 105-06845 LUWP| 10500. 00000 10500. 00| 75000. 00000 75000. 00| 12000. 00000 12000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 12.000 MOS | 1000. 00000 12000. 00| 1500. 00000 18000. 00| 1500. 00000 18000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  220000. 00000 220000. 00|  216000. 00000 216000. 00|  222000. 00000 222000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 05441 409225.300 SYS | 1. 85000 757066. 81| 1. 85000 757066. 81 1. 70000 695683. 01
GRI ND CONCRETE PAVENMENT | |

0005 203- 02000 851.320 CYS | 21. 00000 17877. 72| 16. 00000 13621. 12| 25. 00000 21283. 00
EXCAVATI ON,  COVMON | | |

0006 303- 01180 638.490 TON | 31. 00000 19793. 19 35. 00000 22347. 15| 25. 00000 15962. 25
COVPACTED AGGREGATE, NO 53 | | |

0007 304- 07490 1947.180 TON | 75. 00000 146038. 50| 120. 00000 233661. 60 110. 00000 214189. 80
HVA PATCH NG TYPE B | | |

0008 402- 07433 210.700 TON | 49. 00000 10324. 30| 130. 00000 27391. 00| 60. 00000 12642. 00
HVA SURFACE, TYPE B | | |

0009 402- 07441 632.100 TON | 44. 00000 27812. 40| 105. 00000 66370. 50| 50. 00000 31605. 00
HVA BASE, TYPE B | | |

0010 406- 05520 0.850 TON | 275. 00000 233. 75 55. 00000 46. 75| 400. 00000 340. 00
ASPHALT FOR TACK COAT | | |

0011 501- 06266 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, PCCP | | |

0012 503- 03489 445.000 EACH 7.00000 3115. 00| 12. 00000 5340. 00| 8. 50000 3782. 50
RETROFI TTED Tl E BARS | |

0013 503- 05240 2000.000 LFT | 6. 00000 12000. 00| 9. 00000 18000. 00| 6. 50000 13000. 00
D-1 CONTRACTI ON JOI NT | | |

0014 506- 06333 31336.670 SYS | 92.00000  2882973. 64 84.00000  2632280. 28] 94. 00000 2945646. 98
PCCP PATCHI NG, FULL DEPTH | | |

0015 606- 07484 293958. 000 LFT | 0. 20000 58791. 60| 0. 11000 32335. 38| 0. 14000 41154, 12
M LLED HVA SHOULDER CORRUGATI ONS | | |

0016 801- 06640 11.000 EACH 175. 00000 1925. 00| 85. 00000 935. 00| 200. 00000 2200. 00
CONSTRUCTI ON SI GN, A | | |

0017 801- 06710 100. 000 DAY | 25. 00000 2500. 00| 13. 00000 1300. 00| 35. 00000 3500. 00
FLASH NG ARROW SI GN | | |

0018 801- 06775 LUMP|  147000. 00000 147000. 00]  182000. 00000 182000. 00]  120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | |

0019 808- 06711 36744.750 LFT | 0. 10000 3674. 48| 0. 05000 1837. 24| 0. 01000 367. 45
LINE, PAINT, BROKEN, WH TE, 4 IN | |

0020 808- 06713 146979. 000 LFT | 0. 10000 14697. 90| 0. 09000 13228. 11] 0. 08000 11758. 32

LINE, PAINT, SOLID, WHITE, 4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 150 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | (8) 41- 1639360 | (9) 35-1878024
| O MARA, DAVE CONTRACTOR | DI AMOND SURFACE | NC | RAGLE, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 808-06714 146979. 000 LFT | 0. 10000 14697. 90| 0. 09000 13228. 11| 0. 08000 11758. 32
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0022 808- 75996 2078. 000 EACH| 7. 00000 14546. 00| 27. 00000 56106. 00| 14. 00000 29092. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 2078. 000 EACH 19. 00000 39482. 00| 16. 75000 34806. 50| 17. 25000 35845. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,427,050. 19| $ 4,435,901. 55| $ 4,465, 810.25
------------------------------------------ 5

CONTRACT TOTALS | $ 4,427,050. 19| $ 4,435,901. 55| $ 4,465,810.25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 150 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 39-0196370 | (11) 84- 0684692 |
| CAPE, JAMES & SONS CO | AVMERI CAN Cl VI L CONSTRUCTOCRS |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTION 0001  FULL DEPTH CONCRETE PATCHI NG
I I |

0001 105- 06845 LUMP|  20000. 00000 20000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS |  10000. 00000 120000. 00| 3100. 00000 37200. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  225000. 00000 225000. 00|  98000. 00000 98000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 05441 409225.300 SYS | 1. 78000 728421. 03| 2.47000  1010786. 49|
GRI ND CONCRETE PAVENMENT | | |
0005 203- 02000 851.320 CYS | 24. 00000 20431. 68| 25. 15000 21410. 70|
EXCAVATI ON,  COVMON | | |
0006 303- 01180 638.490 TON | 27. 00000 17239. 23| 28. 30000 18069. 27|
COVPACTED AGGREGATE, NO 53 | | |
0007 304- 07490 1947.180 TON | 105. 00000 204453. 90| 115. 00000 223925. 70
HVA PATCH NG TYPE B | | [
0008 402- 07433 210.700 TON | 60. 00000 12642. 00| 70. 00000 14749. 00
HVA SURFACE, TYPE B | | |
0009 402- 07441 632.100 TON | 52. 00000 32869. 20| 54. 50000 34449. 45|
HVA BASE, TYPE B | | |
0010 406- 05520 0.850 TON | 200. 00000 170. 00| 210. 00000 178. 50|
ASPHALT FOR TACK COAT | | |
0011 501- 06266 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00|
PROFI LOGRAPH, PCCP | | |
0012 503- 03489 445.000 EACH 15. 00000 6675. 00 4. 50000 2002. 50|
RETROFI TTED Tl E BARS | | |
0013 503- 05240 2000.000 LFT | 7. 00000 14000. 00| 3. 25000 6500. 00|
D-1 CONTRACTI ON JOI NT | | |
0014 506- 06333 31336.670 SYS | 92.00000  2882973. 64 129.20000  4048697. 76|
PCCP PATCHI NG, FULL DEPTH | | |
0015 606- 07484 293958. 000 LFT | 0. 15000 44093. 70| 0. 08000 23516. 64|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0016 801- 06640 11.000 EACH 190. 00000 2090. 00| 200. 00000 2200. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801- 06710 100. 000 DAY | 18. 00000 1800. 00| 21. 50000 2150. 00|
FLASH NG ARROW SI GN | | |
0018 801- 06775 LUMP|  175000. 00000 175000. 00]  165000. 00000 165000. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 808- 06711 36744.750 LFT | 0. 01000 367. 45 0. 05000 1837. 24|
LINE, PAINT, BROKEN, WH TE, 4 IN | | [
0020 808- 06713 146979. 000 LFT | 0. 07600 11170. 40| 0. 09000 13228. 11

LINE, PAINT, SOLID, WHITE, 4 IN. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 884, 897. 12 ROUTE : 64
CALL ORDER . 150 CONTRACT ID : R -26650-A COUNTI ES : CRAWCORD HARRI SON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 39-0196370 | (11) 84- 0684692 |
| CAPE, JAMES & SONS CO | AVMERI CAN Cl VI L CONSTRUCTOCRS |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 808-06714 146979. 000 LFT | 0. 07600 11170. 40| 0. 09000 13228. 11|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0022 808- 75996 2078. 000 EACH| 4, 25000 8831. 50| 5. 05000 10493. 90|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 2078. 000 EACH 17. 25000 35845. 50| 20. 50000 42599. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 4,577, 244. 63| $ 5,798, 222. 37|
------------------------------------------ g

CONTRACT TOTALS | $ 4,577, 244.63| $ 5,798, 222. 37|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 08/06/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N881009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 2,417, 791.66 100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $ 2,765, 465. 40 114. 3798%
3 35-1035700 BUCKO CONSTRUCTI ON $ 2, 874,526.85 118. 8905%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPLACEMENT
I I |
0001 105- 06845 LUMP|  20000. 00000 20000. 00|  50000. 00000 50000. 00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 2400. 00000 28800. 00| 2925. 70000 35108. 40| 2600. 00000 31200. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  119000. 00000 119000. 00|  142988. 00000 142988.00] 121400. 00000 121400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  40000. 00000 40000.00]  55315. 00000 55315.00|  72000. 00000 72000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02240 11440.000 n2 | 7.00000 80080. 00| 9. 00000 102960. 00| 4.30000 49192. 00
PAVEMENT, REMOVE | | |
0006 202- 02245 2.000 EACH 175. 00000 350. 00| 40. 00000 80. 00| 55. 00000 110. 00
TREE, 150 mm REMOVE | | [
0007 202- 07846 3.000 EACH 225. 00000 675. 00| 135. 00000 405. 00| 165. 00000 495. 00
TREE , 300 mm REMOVE | |
0008 202- 07846 6.000 EACH 350. 00000 2100. 00| 205. 00000 1230. 00| 250. 00000 1500. 00
TREE , 600 mm REMOVE | |
0009 202- 60820 2085.000 12 | 3. 00000 6255. 00| 2. 75000 5733. 75| 3. 50000 7297. 50
SURFACE M LLING ASPHALT | | |
0010 202- 78515 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 3500. 00000 3500. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | |
0011 202- 91385 16. 000 EACH| 100. 00000 1600. 00| 100. 00000 1600. 00| 300. 00000 4800. 00
I NLET, REMOVE | | |
0012 202- 93047 7.000 EACH 200. 00000 1400. 00| 200. 00000 1400. 00| 450. 00000 3150. 00
MANHOLE, REMOVE | | |
0013 203- 02000 2835.000 n8 | 16. 00000 45360. 00| 30. 50000 86467. 50| 18. 50000 52447. 50
EXCAVATI ON,  COMVON | |
0014 207- 07498 19077.000 n2 | 0. 10000 1907. 70| 3. 00000 57231. 00| 3. 50000 66769. 50

SUBGRADE TREATMENT, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 210- 05676 LUWP| 3100. 00000 3100. 00| 3100. 00000 3100. 00| 3000. 00000 3000. 00
M SCELLANEQUS EQUI PMENT FOR SYSTEM LOCP | | |
AND | NTERCONNECT | | |
0016 210- 05676 LUWP| 9000. 00000 9000. 00| 9000. 00000 9000. 00| 1000. 00000 1000. 00
M SCELLANEQUS EQUI PMENT FOR WATER | | |
RELOCATI ON AND ADJUSTNMENT [ [ [
0017 211-07454 3206.000 nB8 | 0. 01000 32. 06| 0. 01000 32. 06| 0. 10000 320. 60
STRUCTURE BACKFI LL | | [
0018 213-52830 321.000 n8 | 0. 01000 3. 21| 0. 01000 3. 21| 105. 00000 33705. 00
FLOMBLE MORTAR | | [
0019 303-01180 1354.000 My | 14. 50000 19633. 00| 20. 00000 27080. 00| 17. 00000 23018. 00
COVPACTED AGGREGATE, NO. 53 | | [
0020 401-07328 2125.000 My | 42. 50000 90312. 50| 50. 00000 106250. 00| 40. 85000 86806. 25
Q- HVA, 3, 70, SURFACE, 9.5 mm | | [
0021 401-07398 3312.000 My | 39. 50000 130824. 00| 40. 00000 132480. 00| 32. 00000 105984. 00
QX QM- HVA, 3, 70, | NTERVEDI ATE, 19.0 nm | | [
0022 401-07424 10722.000 My | 32. 50000 348465. 00| 33. 00000 353826. 00| 30. 75000 329701. 50
QM- HMVA, 3, 64, BASE, 19.0 mm | | [
0023 406- 05520 17.000 My | 200. 00000 3400. 00| 500. 00000 8500. 00| 400. 00000 6800. 00
ASPHALT FOR TACK COAT | | [
0024 604- 06069 105.000 n2 | 70. 00000 7350. 00| 81. 20000 8526. 00| 47. 00000 4935. 00
CURB RAMP, CONCRETE (200 rm) | | [
0025 604- 91404 4661.000 n2 | 38. 00000 177118. 00| 37. 15000 173156. 15| 36. 00000 167796. 00
S| DEWALK, CONCRETE, 125 nm | | |
0026 604- 93490 1370.000 n2 | 74. 00000 101380. 00| 111. 65000 152960. 50| 80. 00000 109600. 00
SI DEWALK, BRI CK , STAMPED | | |
0027 605-06120 30.000 m | 68. 00000 2040. 00| 60. 53000 1815. 90| 62. 00000 1860. 00
CURB, CONCRETE | |
0028 605-06140 1611.000 m | 50. 00000 80550. 00| 39. 95000 64359. 45| 42. 25000 68064. 75
CURB AND GUTTER, CONCRETE | | |
0029 611-03671 8.000 EACH 100. 00000 800. 00| 330. 65000 2645. 20| 495. 00000 3960. 00
TRASH RECEPTACLE , RESET | | |
0030 611-95023 1.000 EACH 100. 00000 100. 00| 330. 65000 330. 65| 200. 00000 200. 00
MAI LBOX ASSEMBLY, RESET | | |
0031 611-95728 1278.000 nR 62. 00000 79236. 00| 58. 00000 74124. 00| 53. 10000 67861. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0032 615- 06505 5.000 EACH 250. 00000 1250. 00| 500. 00000 2500. 00| 450. 00000 2250. 00
MONUMENT, B | | |
0033 621- 06567 2.000 kL | 1. 00000 2. 00| 40. 00000 80. 00| 1. 00000 2.00

WATER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 160 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621- 06570 35.000 nB8 | 65. 00000 2275. 00| 30. 10000 1053. 50| 40. 00000 1400. 00
TOP SO L | | |
0035 621-06575 100.000 n2 | 32. 00000 3200. 00| 5. 40000 540. 00| 32. 00000 3200. 00
SODDI NG, NURSERY | | |
0036 621-98038 4.000 nB8 | 98. 00000 392. 00| 58. 85000 235. 40| 96. 00000 384. 00
MULCH, HARDWOCOD SHREDDED BARK | | |
0037 622-03948 20. 000 EACH 150. 00000 3000. 00| 800. 00000 16000. 00| 807. 00000 16140. 00
PLANTER , 1200 nm DI A., RESET [ | [
0038 622-03948 20.000 EACH 150. 00000 3000. 00| 200. 00000 4000. 00| 458. 00000 9160. 00
PLANTER , 600 mm DI A, RESET | | [
0039 622-03948 20. 000 EACH 150. 00000 3000. 00| 400. 00000 8000. 00| 618. 00000 12360. 00
PLANTER , 900 mm DI A., RESET | | |
0040 622- 05651 3.000 EACH 1159. 00000 3477. 00| 325. 00000 975. 00| 1159. 00000 3477.00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 mm | | |

0041 622- 05654 192.000 EACH 10. 15000 1948. 80| 8. 00000 1536. 00| 10. 15000 1948. 80
PLANT, PERENNI AL | |

0042 622-91534 3.000 EACH 1833. 24000 5499. 72| 437. 40000 1312. 20| 1000. 00000 3000. 00
TREE WELL , TYPE 1 | | |

0043 702- 76240 5.000 n8 | 125. 00000 625. 00| 100. 00000 500. 00| 1200. 00000 6000. 00
CONCRETE | | |

0044 712- 03812 8.000 EACH 100. 00000 800. 00| 100. 00000 800. 00| 400. 00000 3200. 00
BENCH , RESET | |

0045 715- 01662 68.000 m | 27. 50000 1870. 00| 27. 50000 1870. 00| 30. 00000 2040. 00
Pl PE CLEANI NG 300mm TO 1200nm DI A | | |

0046 715-01902 100.000 m | 100. 00000 10000. 00| 100. 00000 10000. 00| 61. 00000 6100. 00
WATER SERVI CE LINE, 50 mm | | |

0047 715- 02889 874.000 m | 42. 00000 36708. 00| 42. 00000 36708. 00| 51. 00000 44574.00
SERVI CE LINE, 25 mm | | |

0048 715- 05149 180.000 m | 82. 50000 14850. 00| 82. 50000 14850. 00| 98. 00000 17640. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0049 715- 05152 695.000 m | 85. 50000 59422. 50| 85. 50000 59422. 50| 174. 00000 120930. 00
PIPE, TYPE 2, CIRCULAR 450 nm [ | |

0050 715- 05154 792.000 m | 129. 00000 102168. 00| 129. 00000 102168. 00| 182. 00000 144144. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |

0051 715- 05156 164.000 m | 183. 00000 30012. 00| 183. 00000 30012. 00| 248. 80000 40803. 20
PIPE, TYPE 2, CIRCULAR 750 nm [ [ |

0052 715- 05408 30.000 m | 85. 00000 2550. 00| 85. 00000 2550. 00| 160. 00000 4800. 00
Pl PE, SANI TARY SEVER 200 nm | |

0053 715- 05409 30.000 m | 90. 00000 2700. 00| 90. 00000 2700. 00| 165. 00000 4950. 00

PI PE, SANI TARY SEWER, 250 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 160 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715-05711 30.000 m | 55. 00000 1650. 00| 55. 00000 1650. 00| 155. 00000 4650. 00
PI PE, SANI TARY SEWER 150 mm | | |
0055 715-06813 30.000 m | 25. 00000 750. 00| 25. 00000 750. 00| 155. 00000 4650. 00
PI PE, SANI TARY SEWER, 50 nm | | [
0056 715-06814 30.000 m | 50. 00000 1500. 00| 50. 00000 1500. 00| 155. 00000 4650. 00
PI PE, SANI TARY SEWER 100 nm | | [
0057 715-91361 30.000 m | 55. 00000 1650. 00| 55. 00000 1650. 00| 155. 00000 4650. 00
PIPE, PVC, 150 nm | | [
0058 715-92037 30.000 m | 50. 00000 1500. 00| 50. 00000 1500. 00| 155. 00000 4650. 00
PIPE, PVC, 100 nm | | [
0059 715-98265 30.000 m | 150. 00000 4500. 00| 150. 00000 4500. 00| 100. 00000 3000. 00
WATER MAI N, DUCTILE | RON, 100 mm | | [
0060 720- 04666 10. 000 EACH| 2000. 00000 20000. 00| 2000. 00000 20000. 00| 2000. 00000 20000. 00
CATCH BASIN , K15, MODI FI ED | | |
0061 720- 44000 4.000 EACH 375. 00000 1500. 00| 375. 00000 1500. 00| 250. 00000 1000. 00
CASTI NG ADJUST TO GRADE | [
0062 720- 45045 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00| 1225. 00000 2450. 00
I NLET, J10 | | |
0063 720- 45250 13.000 EACH| 1600. 00000 20800. 00| 1600. 00000 20800. 00| 1680. 00000 21840. 00
CATCH BASI N, K10 | |
0064 720- 45410 19. 000 EACH| 1500. 00000 28500. 00| 1500. 00000 28500. 00| 1800. 00000 34200. 00
MANHOLE, C4 | | [
0065 720- 45415 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2840. 00000 8520. 00
MANHOLE, D4 | | [
0066 720- 45605 3.000 m | 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1100. 00000 3300. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0067 720-96995 3.000 EACH 150. 00000 450. 00| 150. 00000 450. 00| 230. 00000 690. 00
CLEAN | NLET | | [
0068 732-01898 30.000 m | 150. 00000 4500. 00| 150. 00000 4500. 00| 155. 00000 4650. 00
WATER MAI N, DUCTILE | RON, 250 nm | | |
0069 732-03074 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 300. 00000 600. 00
REDUCER Pl PE CONNECTI ON, 100 mm TO 50 nmj | |
0070 732-03074 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 310. 00000 620. 00
REDUCER PI PE CONNECTI ON, 200 mm TO 150 | | |
mm I I
0071 732-03943 7.000 EACH 750. 00000 5250. 00 750. 00000 5250. 00| 1225. 00000 8575. 00
WATER VALVE , STREET WASHER | |
0072 732-04836 2.000 EACH 500. 00000 1000. 00 500. 00000 1000. 00| 550. 00000 1100. 00

DUCTI LE | RON, 100mm |
0073 732- 04836 7.000 EACH 500. 00000 3500. 00

GATE VALVE W TH BOX, RESTRAI NED,

DUCTI LE I RON, 150 mm |

I
I
I
|
GATE VALVE W TH BOX, RESTRAI NED, | | |
I
[ 500. 00000 3500. 00| 550. 00000 3850. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0074 732-04836 7.000 EACH 750. 00000 5250. 00| 750. 00000 5250. 00| 750. 00000 5250. 00
GATE VALVE W TH BOX, RESTRAI NED, | | |
DUCTI LE | RON, 200 mm | | |
0075 732-04836 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1450. 00000 5800. 00
GATE VALVE W TH BOX, RESTRAI NED, | | |
DUCTI LE | RON, 300 nm | | [
0076 732-04837 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 370. 00000 740. 00
PLUG AND CAP WATER MAIN, 150 mm | | [
0077 732-04837 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 415. 00000 830. 00
PLUG AND CAP WATER MAI N, 200 mm | | [
0078 732-04837 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00| 515. 00000 1030. 00
PLUG AND CAP WATER MAI N, 300 mm | | [
0079 732-06839 2.000 EACH 3000. 00000 6000. 00| 3000. 00000 6000. 00| 2145. 00000 4290. 00
TAP , WATER MAIN, 150 mm | | |
0080 732-06839 2.000 EACH 4500. 00000 9000. 00| 4500. 00000 9000. 00| 3400. 00000 6800. 00
TAP , WATER MAIN, 200 mm | | [
0081 732-06839 2.000 EACH 7000. 00000 14000. 00| 7000. 00000 14000. 00| 5570. 00000 11140. 00
TAP , WATER MAIN, 300 mm | | [
0082 732-06842 48.000 EACH 75. 00000 3600. 00| 75. 00000 3600. 00| 150. 00000 7200. 00
TAP , WATER MAIN, 25 mm SERVI CE LI NE | | |
0083 732-91738 66.000 m | 75. 00000 4950. 00| 75. 00000 4950. 00| 66. 00000 4356. 00
WATER MAI N, DUCTILE I RON, 150 mm | | [
0084 732-91739 135.000 m | 100. 00000 13500. 00| 100. 00000 13500. 00| 85. 00000 11475. 00
WATER MAI N, DUCTILE | RON, 200 mm | | [
0085 732-91742 5.000 EACH 2500. 00000 12500. 00| 2500. 00000 12500. 00| 2350. 00000 11750. 00
FI RE HYDRANT AND ASSEMBLY | | |
0086 732-96670 794.000 m | 100. 00000 79400. 00| 100. 00000 79400. 00| 98. 00000 77812. 00
WATER MAI N, DUCTILE | RON, 300 nm | | |
0087 732-97009 3.000 EACH 100. 00000 300. 00| 100. 00000 300. 00| 700. 00000 2100. 00
FI RE HYDRANT ASSEMBLY, REMOVE | | |
0088 801- 01504 16. 000 EACH 48. 00000 768. 00| 19. 00000 304. 00| 30. 00000 480. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | [ |
0089 801- 02595 8.000 EACH 150. 00000 1200. 00| 150. 00000 1200. 00| 450. 00000 3600. 00
CONTROLLER, RESET TI M NG | | [
0090 801-04308 4,000 EACH 177. 00000 708. 00| 177. 00000 708. 00| 209. 00000 836. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0091 801- 06203 7070.000 m | 1. 16000 8201. 20 0. 74000 5231. 80| 0. 39000 2757. 30
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0092 801- 06207 2370.000 m | 2. 54000 6019. . 55000 6043. 50| 2. 60000 6162. 00

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
100 mMm



PEDESTRI AN SI GNAL HEAD W TH
| NTERNATI ONAL SYMBCOLS, 450nm

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER : 160 CONTRACT ID: R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0093 801- 06216 12.000 m | 4. 46000 53. 52| 4. 45000 53. 40| 3.90000 46. 80
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0094 801- 06625 8.000 EACH 58. 00000 464. 00| 58. 00000 464. 00| 65. 00000 520. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0095 801- 06640 22.000 EACH| 103. 00000 2266. 00| 103. 00000 2266. 00| 137. 00000 3014. 00
CONSTRUCTI ON SI GN, A | | |
0096 801- 06645 17.000 EACH| 34. 00000 578. 00| 34. 00000 578. 00| 45. 00000 765. 00
CONSTRUCTI ON SI GN, B | | |
0097 801- 06710 360.000 DAY | 12. 00000 4320. 00| 12. 00000 4320. 00| 12. 00000 4320. 00
FLASHI NG ARROW SI GN | | |
0098 801- 06775 LUMP|  20000. 00000 20000.00] 112156. 00000 112156.00|  13265. 00000 13265. 00
MAI NTAI NI NG TRAFFI C | [ I
0099 801-07119 44.000 m | 197. 89000 8707. 16| 31. 75000 1397. 00| 29. 25000 1287. 00
BARRI CADE, |11-B | |
0100 801- 94295 33.000 EACH 110. 00000 3630. 00| 110. 00000 3630. 00| 300. 00000 9900. 00
S| GNAL HEAD, RELOCATE | | |
0101 802- 05701 19.000 m | 36. 08000 685. 52| 36. 10000 685. 90| 29. 50000 560. 50
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0102 802- 76025 11.000 n2 | 123. 78000 1361. 58| 123. 80000 1361. 80| 154. 80000 1702. 80
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2. 03 nm THI CKNESS | |
0103 802- 76035 24.000 n2 | 134. 55000 3229. 20| 134. 55000 3229. 20| 158. 60000 3806. 40
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | | [
0104 802- 76045 12.000 n2 | 134. 55000 1614. 60| 134. 55000 1614. 60| 165. 20000 1982. 40
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | |
0105 805- 01815 5.000 EACH 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1950. 00000 9750. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0106 805- 01828 9.000 EACH 150. 00000 1350. 00| 150. 00000 1350. 00| 100. 00000 900. 00
TRAFFI C S| GNAL HEAD, REALIGN | | |
0107 805- 01842 15.000 EACH 500. 00000 7500. 00| 500. 00000 7500. 00| 850. 00000 12750. 00
HANDHOLE, SI GNAL | | |
0108 805- 01893 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000.00]  20250. 00000 20250. 00
MAI NTAI NI NG TRAFFI C SI GNAL | | |
0109 805- 02087 LUMP| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PNENT | |
0110 805- 02152 8.000 EACH 475. 00000 3800. 00 475. 00000 3800. 00| 550. 00000 4400. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 805-04602 5.000 EACH 325. 00000 1625. 00| 325. 00000 1625. 00| 820. 00000 4100. 00
CONTROLLER, REW RE | | |
0112 805- 05582 4.000 EACH 300. 00000 1200. 00| 300. 00000 1200. 00| 220. 00000 880. 00
FI BER OPTI C TERM NATI ON | | [
0113 805- 06592 1139.000 m | 32. 80000 37359. 20| 32. 80000 37359. 20| 64. 20000 73123. 80
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0114 805- 06595 1508.000 m | 21. 16000 319009. 28| 21. 15000 31894. 20| 31. 20000 47049. 60
CONDUI T, PVC, 50 mm | | [
0115 805-07847 LUWVP| 4100. 00000 4100. 00| 4100. 00000 4100. 00| 450. 00000 450. 00
SYSTEM MASTER AND RELATED EQUI PMVENT, | | |
FI BER CPTI C CONNECTI ON | | |
0116 805- 78069 1.000 EACH 9500. 00000 9500. 00| 9500. 00000 9500. 00| 14500. 00000 14500. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 4 PHASE [ [ |
0117 805- 78205 15.000 EACH 700. 00000 10500. 00| 700. 00000 10500. 00| 650. 00000 9750. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0118 805- 78215 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 780. 00000 780. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | [
0119 805- 78230 1.000 EACH| 1025. 00000 1025. 00| 1025. 00000 1025. 00| 1120. 00000 1120. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0120 805- 78370 8.000 EACH 85. 00000 680. 00| 85. 00000 680. 00| 120. 00000 960. 00
PEDESTRI AN PUSH BUTTCN | [ [
0121 805- 78415 6. 000 EACH 1025. 00000 6150. 00| 1025. 00000 6150. 00| 1850. 00000 11100. 00
SPAN, CATENARY, AND TETHER | | |
0122 805- 78420 8.000 EACH 350. 00000 2800. 00| 350. 00000 2800. 00| 320. 00000 2560. 00
DI SCONNECT HANGER | | [
0123 805- 78445 1.000 EACH 475. 00000 475. 00| 475. 00000 475. 00| 550. 00000 550. 00
SI GNAL SERVI CE | | |
0124 805- 78467 20.000 m | 5. 25000 105. 00| 5. 25000 105. 00| 7.50000 150. 00
SI GNAL CABLE, 3C 8GA. | | |
0125 805-78470 634.000 m | 0. 82000 519. 88| 0. 82000 519. 88| 0. 50000 317.00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0126 805- 78480 221.000 m | 1. 64000 362. 44| 1. 65000 364. 65| 6. 20000 1370. 20
SI GNAL CABLE, 3C 14GA | | |
0127 805- 78485 335.000 m | 1. 97000 659. 95| 1. 95000 653. 25| 6. 50000 2177.50
SI GNAL CABLE, 5C 14GA. | | |
0128 805- 78490 434.000 m | 2. 46000 1067. 64| 2. 45000 1063. 30| 7.50000 3255. 00
SI GNAL CABLE, 7C 14GA. | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 160 -8
TABULATI ON CF BI DS

LI GHT STANDARD, 4.3 mE MH, 3.7 m |
DECORATI VE |

ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0129 805- 78510 926.000 m | 1. 80000 1666. 80| 1. 80000 1666. 80| 6. 20000 5741. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0130 805- 78785 5.000 EACH 350. 00000 1750. 00| 350. 00000 1750. 00| 620. 00000 3100. 00
S| GNAL DETECTOR HOUSI NG | | [
0131 805- 78795 239.000 m | 29. 52000 7055. 28| 29. 50000 7050. 50| 34. 00000 8126. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0132 805- 78930 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 750. 00000 750. 00
CONTROLLER CABI NET FOUNDATI ON, M | | |
0133 805-81032 5.000 EACH 2900. 00000 14500. 00| 2900. 00000 14500. 00| 2850. 00000 14250. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0134 805-86810 2.000 EACH 4300. 00000 8600. 00| 4300. 00000 8600. 00| 5500. 00000 11000. 00
SERVI CE PO NT, |1 MODIFIED, FOR LI GHTI Ng | |
0135 805- 86838 8912.000 m | 3. 28000 29231. 36| 3. 30000 29409. 60| 3. 80000 33865. 60
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0136 805- 86889 2880.000 m | 0. 98000 2822. 40| 0. 98000 2822. 40| 0. 30000 864. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0137 805-86920 222.000 EACH 10. 00000 2220. 00| 10. 00000 2220. 00| 32. 00000 7104. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ [
0138 805- 86925 4.000 EACH 12. 00000 48. 00| 12. 00000 48. 00| 45, 00000 180. 00
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROOFED | | [
0139 805- 86930 181. 000 EACH 12. 00000 2172. 00| 12. 00000 2172. 00| 24. 00000 4344. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | [
0140 805-86935 16. 000 EACH 15. 00000 240. 00| 15. 00000 240. 00| 34. 00000 544. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0141 805-92504 2.000 EACH 265. 00000 530. 00| 265. 00000 530. 00| 450. 00000 900. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0142 805-96260 2850.000 m | 9. 84000 28044. 00| 9. 85000 28072. 50| 9. 80000 27930. 00
FI BER OPTI C CABLE, I N CONDU T | | |
0143 807-02191 3.000 EACH 500. 00000 1500. 00| 500. 00000 1500. 00| 850. 00000 2550. 00
HANDHOLE, LI GHTI NG | | |
0144 807-02193 14.000 EACH 545. 00000 7630. 00| 545. 00000 7630. 00| 840. 00000 11760. 00
LI GHT STANDARD FOUNDATI QN, 915 nm DI A | | |
X 2450 nm | | [
0145 807-02603 14. 000 EACH 300. 00000 4200. 00| 300. 00000 4200. 00| 920. 00000 12880. 00
LI GHT STANDARD, RELOCATE | | |
0146 807-04143 35.000 EACH 1475. 00000 51625. 00| 1475. 00000 51625. 00| 2820. 00000 98700. 00
|
I



PAVEMENT MESSAGE MARKI NGS, |

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER : 160 CONTRACT ID: R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0147 807- 04443 403.000 m | 33. 62000 13548. 86| 33. 60000 13540. 80| 74. 20000 29902. 60
CONDUI T ( FOR DI RECTI ONAL BORE) [ | [
0148 807- 04922 35.000 EACH| 500. 00000 17500. 00| 500. 00000 17500. 00| 650. 00000 22750. 00
LI GHT STANDARD FOUNDATI ON | | |
0149 807- 04988 50.000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 150. 00000 7500. 00
BOX , BUFFALO, 25 nm SERVICE LI NE | | |
0150 807- 86615 50.000 EACH| 325. 00000 16250. 00| 325. 00000 16250. 00| 550. 00000 27500. 00
LUM NAI RE, ROADWAY, 250 WATT, HI GH | | |
PRESSURE SCDI UM | | |
0151 807- 86910 85.000 EACH 18. 00000 1530. 00| 18. 00000 1530. 00| 32. 50000 2762. 50
CONNECTOR KI T, UNFUSED | | |
0152 807- 86915 85.000 EACH 20. 00000 1700. 00| 20. 00000 1700. 00| 34. 80000 2958. 00
CONNECTOR KI T, FUSED | | |
0153 807- 86950 85.000 EACH 30. 00000 2550. 00| 30. 00000 2550. 00| 80. 00000 6800. 00
SIGN, UNDERPASS, AND ROADVWAY LIGHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0154 807- 93647 35.000 EACH 915. 00000 32025. 00| 915. 00000 32025. 00| 780. 00000 27300. 00
LUM NAI RE POST TOP, HI GH PRESSURE | | |
SCDI UM 150 WATT | |
0155 808- 06701 380.000 m | 1. 00000 380. 00| 1. 15000 437. 00| 1. 14000 433. 20
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0156 808- 06703 1300.000 m | 1. 00000 1300. 00| 1. 15000 1495. 00| 1. 14000 1482. 00
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0157 808-06716 340.000 m | 1. 50000 510. 00| 1. 30000 442. 00| 1. 31000 445. 40
LI NE, REMOVE | | |
0158 808- 75240 230.000 m | 1. 00000 230. 00| 1. 15000 264. 50| 1. 14000 262. 20
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100nm | | |
0159 808- 75245 1780.000 m | 1. 00000 1780. 00| 1. 15000 2047. 00| 1. 14000 2029. 20
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0160 808- 75297 145.000 m | 9. 50000 1377. 50| 9. 25000 1341. 25| 9. 25000 1341. 25
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600 nm | | |
0161 808- 75300 440.000 m | 3. 50000 1540. 00| 1. 95000 858. 00| 1. 95000 858. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 150 nm | | |
0162 808- 75320 25.000 EACH 53. 00000 1325. 00| 45. 00000 1125. 00| 45. 00000 1125. 00
|
I

THERMOPLASTI C,  LANE | NDI CATI ON ARROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 160 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 232, 250. 18 ROUTE : 152
CALL ORDER . 160 CONTRACT ID : R -26859-A COUNTI ES : LAKE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0163 808- 75325 19. 000 EACH 76. 00000 1444. 00| 55. 00000 1045. 00| 55. 00000 1045. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 2,417,791. 66| $ 2,765, 465. 40| $ 2,874,526.85
------------------------------------------ 5

CONTRACT TOTALS [

$ 2,417,791. 66|

$ 2,765, 465. 40|

$ 2,874,526.85




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 ROUTE : STATE ROAD 15
CALL ORDER : 170 CONTRACT 1D : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 08/06/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 8385005
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1139301 E & B PAVING |NC $ 3,505, 768. 92 100. 0000%
2 35-0997978 PHEND & BROM, | NC. $ 3,666, 550.01 104. 5861%
| (1) 35-1139301 | (2) 35-0997978 [
| E & B PAVING, | NC. | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROAD REHABI LI TATI ON
[ | |
0001 105- 06845 LUMP|  60000. 00000 60000. 00]  60300. 00000 60300. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 18.000 M | 1275. 00000 22950. 00| 1100. 00000 19800. 00|
FI ELD OFFI CE, A | | |
0003 110- 01001 LUVP|  175000. 00000 175000. 00|  182700. 00000 182700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVP|  105000. 00000 105000. 00|  110000. 00000 110000. 00|
CLEARI NG RI GHT OF WAY | | |
0006 202- 60820 335.500 n2 | 20. 00000 6710. 00| 7. 25000 2432. 38|
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 18068.500 nB8 | 18. 00000 325233. 00| 16. 50000 298130. 25|
EXCAVATI ON,  COMVON | | |
0008 203- 02070 12592.600 nB8 | 10. 60000 133481. 56| 16. 00000 201481. 60|
BORROW | | |
0009 205- 06931 135.000 My | 33.00000 4455, 00| 71. 00000 9585. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205- 06933 5.000 EACH 60. 00000 300. 00| 60. 00000 300. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06936 43.500 My | 33. 00000 1435. 50| 71. 00000 3088. 50|
TEMPORARY SEDI MENT TRAP | | |
0012 205- 06937 6373.000 m | 4. 42000 28168. 66| 4. 50000 28678. 50|
TEMPORARY SI LT FENCE | | |
0013 207- 07499 33700.000 n2 | 3. 00000 101100. 00| 3.00000 101100. 00|
SUBGRADE TREATMENT, TYPE B | | |
0014 211- 02050 50.000 n8 | 18. 85000 942. 50| 25. 00000 1250. 00|
B BORROW | | |
0015 211- 07454 2347.000 n8 | 30. 84000 72381. 48| 20. 30000 47644. 10|
STRUCTURE BACKFI LL | | |
0016 301-07448 1617.000 My | 22.18000 35865. 06| 22. 00000 35574. 00|

COVPACTED AGGREGATE, NO. 53, BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 ROUTE : STATE RQAD 15
CALL ORDER . 170 CONTRACT ID : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
|E & B PAVING |NC | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0017 303-07449 17.500 My | 76. 92000 1346. 10| 57. 00000 997. 50
COVPACTED AGGREGATE, NO. 73 | | |
0019 401- 06264 LUWVP| 4788. 45000 4788. 45| 4200. 00000 4200. 00
PROFI LOGRAPH, HMVA | | [
0020 401-07320 4706.500 My | 38. 00000 178847. 00| 38. 00000 178847. 00
Q- HVA, 1, 64, SURFACE, 9.5 mm | | [
0021 401-07389 7746.500 My | 33. 00000 255634. 50| 34. 50000 267254, 25
QX QM- HVA, 1, 64, |NTERVEDI ATE, 19.0 mm | | [
0022 401- 07406 11580.000 My | 33. 00000 382140. 00| 33. 50000 387930. 00
QM- HMVA, 1, 64, BASE, 25 mm | | [
0023 401-07429 7392.000 M | 33. 00000 243936. 00| 40. 00000 295680. 00
QY QM- HVA, 5, 76, | NTERVEDI ATE, C19.0 nmi [ [
0024 402-07450 3075.000 My | 36. 00000 110700. 00| 35. 00000 107625. 00
HMVA, TYPE A, WEDGE AND LEVEL | | |
0025 406- 05520 42.250 M | 140. 00000 5915. 00| 172. 00000 7267. 00
ASPHALT FOR TACK COAT | | |
0026 601-01625 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0027 601-01626 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 [ [ |
0028 601-01700 11.000 EACH 1700. 00000 18700. 00| 1700. 00000 18700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601-01740 4.000 EACH 1700. 00000 6800. 00| 1700. 00000 6800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0031 601-94689 19. 000 EACH 1900. 00000 36100. 00| 1900. 00000 36100. 00|
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 2301.040 m | 28. 00000 64429. 12| 28. 00000 64429. 12|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 603- 06040 1260.000 m | 14. 25000 17955. 00| 14. 25000 17955. 00|
FENCE, FARM FIELD, 1190 nm | | |
0034 603- 06042 193.000 m | 10. 25000 1978. 25| 10. 25000 1978. 25|
FENCE, BARBED W RE, 1220 mm | | [
0035 603-95217 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00|
FENCE GATE, FARM FIELD, 1190 nm X 9.1 m| | |
0036 610-07486 1636.000 My | 60. 00000 98160. 00| 60. 00000 98160. 00|
HVA FOR APPROACHES, TYPE A | | |
0037 611- 05330 398.000 n2 | 45. 00000 17910. 00| 51. 00000 20298. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 ROUTE : STATE RQAD 15
CALL ORDER . 170 CONTRACT ID : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
| E & B PAVING | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 611-06497 18. 000 EACH 110. 00000 1980. 00| 194. 00000 3492. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0039 611-06498 12.000 EACH 160. 00000 1920. 00| 287. 00000 3444. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0040 615- 06505 9.000 EACH 400. 00000 3600. 00| 400. 00000 3600. 00
MONUMENT, B | | |
0041 615-06510 3.000 EACH 300. 00000 900. 00| 300. 00000 900. 00
MONUMENT, C | | |
0042 616- 02320 1341.000 n2 | 3. 00000 4023. 00| 2. 50000 3352. 50
GEOTEXTI LES | | [
0043 616- 06405 414,000 My | 47. 00000 19458. 00| 40. 00000 16560. 00
Rl PRAP, REVETNMENT | | [
0044 621-01004 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06545 6.500 My | 568. 00000 3692. 00| 568. 00000 3692. 00|
FERTI LI ZER | | |
0046 621- 06548 79.000 kg | 55. 00000 4345. 00| 55. 00000 4345. 00|
SEED M XTURE, CV | | |
0047 621- 06553 1368. 000 kg | 5. 97000 8166. 96| 5. 97000 8166. 96|
SEED M XTURE, R | | |
0048 621- 06565 32.000 My | 433. 00000 13856. 00| 433. 00000 13856. 00|
MULCHI NG MATERI AL | | [
0049 621- 06567 98.000 kL | 1. 00000 98. 00| 1. 00000 98. 00|
WATER | | |
0050 621-06574 3323.000 n2 | 4.97000 16515. 31| 6. 50000 21599. 50|
SODDI NG | | |
0051 702-51863 36.000 EACH 9. 00000 324. 00| 5. 80000 208. 80
FI ELD DRI LLED HOLE | N CONCRETE | | |
0052 703-51032 1342. 000 kg | 1. 50000 2013. 00| 1. 40000 1878. 80|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0053 704-51002 15.700 nB | 1000. 00000 15700. 00| 870. 00000 13659. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0055 709-51821 LUWP| 1300. 00000 1300. 00| 1300. 00000 1300. 00|
SURFACE SEAL | | |
0056 714-06391 27.500 m | 7553. 20000 207713. 00| 6660. 00000 183150. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 6000 nm X 1500 nm |
0057 715-03476 1. 000 EACH 758. 00000 758. 00| 600. 00000 600. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0058 715- 05048 11562.000 m | 8. 00000 92496. 00| 10. 00000 115620. 00|

PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 RQUTE : STATE ROAD 15
CALL ORDER . 170 CONTRACT ID : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
| E & B PAVING | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0059 715-05049 60.000 m | 10. 00000 600. 00| 60. 00000 3600. 00|
PIPE, TYPE 4, O RCULAR 200 nm | [ |
0060 715- 05051 60.000 m | 10. 00000 600. 00| 62. 00000 3720. 00|
PIPE, TYPE 4, O RCULAR 250 nm [ [ |
0061 715- 05053 436.000 m | 40. 00000 17440. 00| 52. 00000 22672. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0062 715-05121 102.000 m | 96. 35000 9827. 70| 180. 00000 18360. 00|
PIPE, TYPE 1, O RCULAR 450 mm [ [ [
0063 715-05123 72.500 m | 164. 94000 11958. 15| 275. 00000 19937. 50|
PIPE, TYPE 1, O RCULAR 600 nm [ [ [
0064 715-05125 63.000 m | 186. 78000 11767. 14| 290. 00000 18270. 00|
PIPE, TYPE 1, O RCULAR 750 nm [ [ [
0065 715-05133 24.500 m | 291. 32000 7137. 34| 450. 00000 11025. 00|
PIPE, TYPE 1, CRCULAR 1500 nm | | [
0066 715-05151 134.000 m | 85. 43000 11447. 62| 98. 00000 13132. 00|
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0067 715-05152 15.000 m | 147. 04000 2205. 60| 95. 00000 1425. 00|
PIPE, TYPE 2, O RCULAR 450 nm [ [ |
0068 715-05154 20.000 m | 156. 78000 3135. 60| 167. 00000 3340. 00|
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0069 715-05169 432.000 m | 93. 74000 40495. 68| 98. 00000 42336. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0070 715-05173 20.000 m | 169. 70000 3394. 00| 100. 00000 2000. 00|
PIPE, TYPE 3, O RCULAR 600 nm [ [ |
0071 715-05177 42.500 m | 209. 42000 8900. 35| 307. 00000 13047. 50|
PIPE, TYPE 3, O RCULAR 900 mm [ [ |
0072 715-05245 24.000 m | 407. 65000 9783. 60| 1000. 00000 24000. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 1.20 | | |
e I I I
0073 715- 05252 29.000 m | 517. 93000 15019. 97| 1500. 00000 43500. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 1.90 | | |
2 I I I
0074 715-05891 7.500 m | 2788. 00000 20910. 00| 3000. 00000 22500. 00|
Pl PE EXTENSI ON, DEFORMED M N. AREA 12.3 | | |
0075 715-05891 4.500 m | 2024. 94000 9112. 23| 3500. 00000 15750. 00|
Pl PE EXTENSI ON, DEFORVED M N. AREA 5. 9n?| | |
0076 715-06825 2.000 EACH 1005. 92000 2011. 84| 2100. 00000 4200. 00|
CONCRETE ANCHOR M N. AREA 5. 9nP | | |
0077 715-06825 2.000 EACH 807. 02000 1614. 04| 1500. 00000 3000. 00|
CONCRETE ANCHOR M N. AREA 1. 9nP [ [ |
0078 715- 06825 2.000 EACH 1099. 52000 2199. 04| 2700. 00000 5400. 00|

CONCRETE ANCHOR M N AREA 12. 3n®



SI G\, SHEET, ENCAPSULATED LENS W TH

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 ROUTE : STATE RQAD 15
CALL ORDER . 170 CONTRACT ID : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
|E & B PAVING |NC | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0079 715-07536 2.000 EACH 783. 62000 1567. 24| 1400. 00000 2800. 00
CONCRETE ANCHOR, M N. AREA 1.20 n2 | | |
0080 715- 46005 63. 000 EACH 580. 53000 36573. 39| 220. 00000 13860. 00
PI PE END SECTION, 375 mm | | [
0081 715-46010 11. 000 EACH 311. 00000 3421. 00| 235. 00000 2585. 00
PI PE END SECTI ON, 450 mm | | [
0082 715- 46020 10. 000 EACH 343. 00000 3430. 00| 350. 00000 3500. 00
PI PE END SECTION, 600 mm | | [
0083 715- 46030 10. 000 EACH 412. 00000 4120. 00| 475. 00000 4750. 00
PI PE END SECTION, 750 mm | | [
0084 715- 46040 6.000 EACH 627. 00000 3762. 00| 565. 00000 3390. 00
PI PE END SECTION, 900 mm | | [
0085 718- 06529 1.000 EACH 251. 38000 251. 38| 482. 00000 482. 00
OUTLET PROTECTOR, 2 | | |
0086 718- 06531 130. 000 EACH 299. 66000 38955. 80| 310. 00000 40300. 00|
OUTLET PROTECTOR, 3 | | [
0087 718-52610 2641.000 nB8 | 41. 00000 108281. 00| 24. 00000 63384. 00
AGGREGATE FOR UNDERDRAI NS | | [
0088 718-99153 21287.000 n2 | 1. 40000 29801. 80| 2. 15000 45767. 05
GEOTEXTI LES FOR UNDERDRAI N | | [
0089 720- 45030 4.000 EACH 1180. 00000 4720. 00| 1000. 00000 4000. 00
I NLET, E7 | | |
0090 720- 45035 3.000 EACH 1180. 00000 3540. 00| 1000. 00000 3000. 00
I NLET, F7 | | |
0091 801-04308 14.000 EACH 122. 00000 1708. 00| 197. 00000 2758. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0092 801- 06625 22.000 EACH 70. 00000 1540. 00| 115. 00000 2530. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0093 801- 06640 37.000 EACH 94. 50000 3496. 50| 234. 50000 8676. 50|
CONSTRUCTI ON SIGN, A | | |
0094 801- 06645 22.000 EACH 1. 00000 22. 00| 56. 00000 1232. 00|
CONSTRUCTI ON SIGN, B | |
0095 801-06775 LUWP| 29000. 00000 29000. 00| 11000. 00000 11000. 00|
MAI NTAI NI NG TRAFFI C | | [
0096 801-07119 56.000 m | 26. 00000 1456. 00| 66. 00000 3696. 00|
BARRI CADE, I11-B | [
0097 802-05701 59.000 m | 52. 50000 3097. 50| 87. 50000 5162. 50|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0098 802- 76025 12.000 n2 | 71. 60000 859. 20| 106. 60000 1279. 20
I I
|

LEGEND, 2.03 nm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 170 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 510. 65 ROUTE : STATE RQAD 15
CALL ORDER . 170 CONTRACT ID : R -26871-A COUNTI ES : WABASH
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
|E & B PAVING |NC | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0099 802- 76035 6.000 n2 | 92. 25000 553. 50| 132. 25000 793. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0100 808-06713 12025.000 m | 0. 27000 3246. 75| 0. 42000 5050. 50|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0101 808- 75240 125.000 m | 0. 85000 106. 25| 0. 85000 106. 25|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0102 808- 75245 11300.000 m | 0. 85000 9605. 00| 0. 85000 9605. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0103 808- 75297 50.000 m | 10. 25000 512. 50| 10. 25000 512. 50|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0104 210-07910 6.000 EACH 7645. 00000 45870. 00| 7500. 00000 45000. 00|
PROSCAN UNI T | | [
0105 601- 06854 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00|
GUARDRAI L, W BEAM NESTED | [ [
0106 202- 02241 356.000 m | 7. 00000 2492. 00| 7.00000 2492. 00|
GUARDRAI L, REMOVE | | [
0107 303-60012 23.500 My | 24. 25000 569. 88| 45. 00000 1057. 50|
AGGREGATE, 2 | | [
0108 303-97820 23.500 My | 24. 25000 569. 88| 45. 00000 1057. 50|
AGGREGATE, 8 | | [
0109 718-06532 2000.000 m | 3. 00000 6000. 00| 3. 00000 6000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0110 304-07492 710.000 My | 36. 00000 25560. 00| 40. 00000 28400. 00|
WDENI NG WTH HVA, TYPE A | [ |
0111 202-51328 LUWP| 14000. 00000 14000. 00| 25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
SECTI ON TOTALS | $ 3,505, 768. 92| $ 3,666,550.01|
CONTRACT TOTALS | $ 3,505, 768. 92| $ 3,666,550.01]




ENG NEER S ESTI MATE: $ 402, 652. 50
CALL CRDER : 180
LETTI NG DATE : 09/16/03 10:00 AM

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D
DI STRI CT :

CONTRACT TI ME :

RURAL

R -26898- A
LAPORTE DI STRI CT
20 WORK DAYS

DATE : 09/ 19/ 03
PAGE : 180 -1
ROUTE : 250 SOUTH
COUNTI ES : LAPORTE
PROJECT(S) : 9946064
TOTAL % OVER
BI D LON BI D

1 35-1120685
2 35-0918397

WALSH & KELLY.

I NC.

RI ETH R LEY CONSTRUCTI ON

$ 258, 929. 00
$ 281, 503. 10

100. 0000%
108. 7182%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06845

CONSTRUCTI ON ENG NEERI NG
0002 105-07039

FIELD OFFICE, B
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370

CLEARI NG RI GHT OF WAY

3. 000

0005 202-02241 150. 000
GUARDRAI L, REMOVE

0006 202-60820 600. 000
SURFACE M LLING ASPHALT

0007 202- 74045 25. 000

[ (1) 35-1120685
| WALSH & KELLY

[
LUMP|
NOS |

I
LUMP|

I
LUMP|

|
LFT |

I
SYS |

I
EACH

SI GN AND SUPPCRTS, CHANNEL PCSTS, REMOVE]

0008 303-07449 2500. 000
COVPACTED AGGREGATE, NO. 73

0009 304-07489 300. 000
HVA PATCH NG TYPE A
0010 401-07320 1700. 000

QT QA-HVA, 1, 64, SURFACE, 9.5 mm

0011 401-07389 2300. 000
QT QA-HVA, 1, 64, | NTERMED ATE, 19
0012 402-07450 1200. 000

HVA, TYPE A, WEDGE AND LEVEL

0013 406- 05520 10. 000
ASPHALT FOR TACK COAT

0015 601- 06037 2.000
GUARDRAI L END TREATMENT,

0017 610-07486 100. 000

HVA FOR APPROACHES, TYPE A

TON |
I
TON |

I
TON |

I

TON |
.0 mm |
TON |

I
TON |

EACH

I
TON |
I

UN'T PRI CE

1200. 00000

1600. 00000

12900. 00000

1000. 00000

4. 00000

3. 00000

35. 00000

12. 00000

30. 00000

31. 00000

27. 00000

27. 00000

400. 00000

1025. 00000

49. 00000

| (2) 35-0918397 |
| RIETH RILEY CONSTRUCTION |

I
AMOUNT|

|
1200. 00|
I
4800. 00|

I
12900. 00|

I
1000. 00|

I
600. 00|

I
1800. 00|

I

875. 00|

I

30000. 00|

I
9000. 00|

I
52700. 00|

I
62100. 00|

32400.00I
4000.00I
2050.00I
4900.00I

UNI T PRI CE

625. 00000

1900. 00000

9650. 00000

1100. 00000

4. 20000

3. 85000

47. 25000

17. 00000

40. 00000

31. 70000

28. 90000

30. 60000

260. 00000

1076. 25000

40. 00000

|
AMOUNT|

625. ooI|
5700. 00|
9650. 00|
1100. 00|
630. 00|
2310. 00|
1181. 25|
42500. 00|
12000. 00|
53890. 00|
66470. 00|
36720. 00|

2600. 00|

2152. 50|

4000. 00|

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/03
PACGE : 180 -2

ENG NEER S ESTI MATE: $ 402, 652. 50 ROUTE : 250 SQUTH
CALL ORDER . 180 CONTRACT ID : R -26898-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 611-95023 16. 000 EACH 65. 00000 1040. 00| 170. 00000 2720. 00|
MAI LBOX ASSEMBLY, RESET | | |
0019 615- 06520 2.000 EACH 120. 00000 240. 00| 535. 60000 1071. 20|
MONUMENT, RE- ESTABLI SH | | [
0020 621-01004 1.000 EACH 850. 00000 850. 00| 892. 50000 892. 50|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621-06570 1000. 000 CYS | 20. 00000 20000. 00| 16. 60000 16600. 00|
TCOP SO L | | |
0023 801- 06640 17.000 EACH 69. 00000 1173. 00| 72. 45000 1231. 65|
CONSTRUCTI ON SI GN, A | | |
0024 801- 06645 13. 000 EACH 35. 00000 455. 00| 36. 75000 477. 75|
CONSTRUCTI ON SIGN, B | | |
0025 801-06775 LUWP| 2000. 00000 2000. 00| 3500. 00000 3500. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 802- 02489 165.000 LFT | 8. 15000 1344. 75| 8. 56000 1412. 40|
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | [ [
0027 802- 76025 55.000 SFT | 14. 50000 797. 50| 15. 23000 837. 65|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0028 802- 76030 25.000 SFT | 16. 00000 400. 00| 16. 80000 420. 00|
SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN TH CKNESS | [ [
0029 808- 75240 1800. 000 LFT | 0. 39000 702. 00| 0. 41000 738. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0030 808- 75245 4000. 000 LFT | 0. 39000 1560. 00| 0. 41000 1640. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0031 808- 75297 100. 000 LFT | 4.10000 410. 00| 4. 31000 431. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0032 621- 06553 425.000 LBS | 3. 43000 1457. 75| 3. 60000 1530. 00|
SEED M XTURE, R | | |
0033 621- 06565 5.000 TON | 498. 00000 2490. 00| 520. 80000 2604. 00|
MULCHI NG MATERI AL | | |
0034 621- 06545 2.000 TON | 652. 00000 1304. 00| 684. 60000 1369. 20|
FERTI LI ZER | | [
0035 601-99105 140. 000 LFT | 17. 00000 2380. 00| 17. 85000 2499. 00|
I

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 180 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 402, 652. 50 ROUTE : 250 SQUTH
CALL ORDER . 180 CONTRACT ID : R -26898-A COUNTI ES : LAPORTE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 [
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 258, 929. 00| $ 281, 503. 10|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 258, 929.00] $  281,503.10]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 240 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 963, 504. 81 ROUTE : 41
CALL ORDER . 240 CONTRACT ID : R -27082-A COUNTI ES : G BSON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 05/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT(S) : 0713051
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC $ 808, 000. 00 100. 0000%
2  35-1878024 RAGLE, | NC. $ 879, 143. 00 108. 8048%
| (1) 35-2040801 | (2) 35-1878024 |
| GOHMANN ASPHALT & CONSTR., || RAGLE, | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT AND ADDED TURN LANES
[ | |
0001 105- 06845 LUWP| 7500. 00000 7500. 00| 15000. 00000 15000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 2200. 00000 13200. 00| 1600. 00000 9600. 00|
FI ELD OFFICE, B | | [
0003 110-01001 LUWP| 40400. 00000 40400. 00| 54000. 00000 54000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 2550. 000 SYS | 2. 25000 5737. 50| 4. 00000 10200. 00|
SURFACE M LLI NG, ASPHALT | | [
0005 202-90277 1. 000 EACH 243. 50000 243. 50| 243. 50000 243. 50|
DETECTOR HOUSI NG REMOVE | | |
0006 202-91385 2.000 EACH 300. 00000 600. 00| 250. 00000 500. 00|
I NLET, REMOVE | | |
0007 202-96133 18. 000 LFT | 25. 00000 450. 00| 7.50000 135. 00|
Pl PE, REMOVE | | |
0008 203- 02000 3900. 000 CYS | 12. 00000 46800. 00| 15. 00000 58500. 00|
EXCAVATI ON, COVVON | | |
0009 205- 06937 1300. 000 LFT | 1. 75000 2275. 00| 1. 20000 1560. 00|
TEMPORARY SI LT FENCE | | |
0010 211-07454 20.000 CvYs | 35. 00000 700. 00| 30. 00000 600. 00|
STRUCTURE BACKFI LL | | [
0011 302-07455 1500. 000 CYS | 48. 00000 72000. 00| 42. 00000 63000. 00|
DENSE GRADED SUBBASE | | [
0012 303-07449 450. 000 TON | 26. 00000 11700. 00| 23. 50000 10575. 00|
COVPACTED AGGREGATE, NO. 73 | | [
0013 304-07491 25.000 TON | 150. 00000 3750. 00| 225. 00000 5625. 00|
HVA PATCHI NG TYPE C | | |
0014 401- 06264 LUWP| 2000. 00000 2000. 00| 4800. 00000 4800. 00|
PROFI LOGRAPH, HMVA | | [
0015 401-07337 1900. 000 TON | 50. 00000 95000. 00| 55. 00000 104500. 00|

QT QA-HVA, 5, 76, SURFACE, 9.5 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 240 -2
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKING REMOVABLE, |
4 IN |

ENG NEER S ESTI MATE: $ 963, 504. 81 ROUTE : 41
CALL ORDER . 240 CONTRACT ID : R -27082-A COUNTI ES : G BSON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 [
| GOHVANN ASPHALT & CONSTR., || RAGLE, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401-07405 2135.000 TON | 42. 00000 89670. 00| 40. 00000 85400. 00
QX QM- HVA, 5, 76, | NTERVEDI ATE, 19.0 nm | | [
0017 402-07452 100. 000 TON | 60. 00000 6000. 00| 100. 00000 10000. 00
HMVA, TYPE C, WEDGE AND LEVEL | | [
0018 405- 05517 3.000 TON | 400. 00000 1200. 00| 500. 00000 1500. 00
ASPHALT FOR PRI ME COAT | | [
0019 406- 05520 10.000 TON | 200. 00000 2000. 00| 200. 00000 2000. 00
ASPHALT FOR TACK COAT | | [
0020 502- 06457 7200.000 SYS | 30. 25000 217800. 00| 27. 50000 198000. 00
PCCP, 9 IN. | | [
0021 503- 03489 935. 000 EACH 12. 00000 11220. 00| 8. 09000 7564. 15
RETROFI TTED TI E BARS | [ [
0022 503- 05240 1950. 000 LFT | 9. 00000 17550. 00| 6. 50000 12675. 00
D1 CONTRACTI ON JO NT | | [
0023 506- 06333 128.000 SYS | 160. 00000 20480. 00| 135. 00000 17280. 00
PCCP PATCHI NG FULL DEPTH | | [
0024 602- 06639 140. 000 LFT | 25. 00000 3500. 00| 45, 00000 6300. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0025 602- 06646 1680. 000 LFT | 16. 00000 26880. 00| 40. 00000 67200. 00
TEMPORARY CONCRETE BARR! ER | | [
0026 610-07488 190. 000 TON | 78. 00000 14820. 00| 85. 00000 16150. 00
HMVA FOR APPROACHES, TYPE C | | [
0027 621-01004 1.000 EACH 660. 00000 660. 00| 660. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06559 3000. 000 SYS | 0. 59000 1770. 00| 0. 59000 1770. 00
MULCHED SEEDI NG R | | |
0029 702-90915 2.000 Cvys | 900. 00000 1800. 00| 400. 00000 800. 00
CONCRETE, A | |
0030 715-05048 1525. 000 LFT | 4. 50000 6862. 50| 3. 00000 4575. 00|
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0031 715-05118 24.000 LFT | 80. 00000 1920. 00| 15. 00000 360. 00|
PIPE, TYPE 1, C RCULAR 12 IN | | [
0032 718-52610 100. 000 CYS | 31. 50000 3150. 00| 32. 50000 3250. 00
AGGREGATE FOR UNDERDRAI NS | |
0033 718-99153 710.000 SYS | 1. 00000 710. 00| 1. 00000 710. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0034 720- 44000 2.000 EACH 300. 00000 600. 00| 350. 00000 700. 00
CASTI NG ADJUST TO GRADE | [ [
0035 801- 06207 16030. 000 LFT | 1. 35000 21640. 50| 1. 00000 16030. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 240 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 963, 504. 81 ROUTE : 41
CALL ORDER . 240 CONTRACT ID : R -27082-A COUNTI ES : G BSON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 [
| GOHVANN ASPHALT & CONSTR., || RAGLE, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 801- 06208 450. 000 LFT | 1. 70000 765. 00| 1. 50000 675. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 IN. | | |
0037 801-06211 24.000 EACH 120. 00000 2880. 00| 60. 00000 1440. 00|
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, LANE | NDI CATI ON ARROW | | |
0038 801- 06212 4.000 EACH 210. 00000 840. 00| 60. 00000 240. 00
TEMPCORARY PAVEMENT MESSAGE MARKI NG | | |
REMOVABLE, WORD ( ONLY) | | |
0039 801-06218 40.000 LFT | 10. 00000 400. 00| 7.50000 300. 00|
TEMPORARY TRANSVERSE PAVMENT MARKING | | |
REMOVABLE, 24 IN. [ [ [
0040 801-06640 24.000 EACH 115. 00000 2760. 00| 85. 00000 2040. 00
CONSTRUCTI ON SI GN, A | | |
0041 801-06775 LUWP| 24645. 95000 24645, 95| 58450. 00000 58450. 00
MAI NTAI NI NG TRAFFI C | | [
0042 801-94295 6. 000 EACH 150. 00000 900. 00| 150. 00000 900. 00
SI GNAL HEAD, RELOCATE | | [
0043 805-01844 28.000 LFT | 12. 00000 336. 00| 12. 00000 336. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0044 805-78470 890. 000 LFT | 0. 40000 356. 00| 0. 40000 356. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0045 805- 78485 170. 000 LFT | 1. 25000 212. 50| 1. 25000 212. 50|
SI GNAL CABLE, 5C 14GA. | | |
0046 805-78510 150. 000 LFT | 1. 00000 150. 00| 1. 00000 150. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0047 805- 78785 2.000 EACH 480. 00000 960. 00| 480. 00000 960. 00
S| GNAL DETECTOR HOUSI NG | | [
0048 805- 78795 315.000 LFT | 8. 00000 2520. 00| 8. 00000 2520. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0049 805-92951 4.000 EACH 180. 00000 720. 00| 180. 00000 720. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0050 808-06702 1010. 000 LFT | 0. 49000 494, 90| 0. 50000 505. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
IN I I |
0051 808-06703 3710. 000 LFT | 0. 39000 1446. 90| 0. 36000 1335. 60|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0052 808-06713 4200. 000 LFT | 0. 24000 1008. 00| 0. 24000 1008. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0053 808-06714 4300. 000 LFT | 0. 24000 1032. 00| 0. 24000 1032. 00|

LINE, PAINT, SCLID, YELLOW 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 240 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 963, 504. 81 ROUTE : 41
CALL ORDER . 240 CONTRACT ID : R -27082-A COUNTI ES : G BSON
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1878024 [
| GOHVANN ASPHALT & CONSTR., || RAGLE, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0054 808-06716 6990. 000 LFT | 0. 75000 5242. 50| 1. 00000 6990. 00|
LI NE, REMOVE | | |
0055 808- 75297 235.000 LFT | 3. 75000 881. 25| 4. 90000 1151. 50|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0056 808- 75320 18. 000 EACH 65. 00000 1170. 00| 60. 00000 1080. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0057 808- 75325 8.000 EACH 85. 00000 680. 00| 65. 00000 520. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0058 808- 75996 135. 000 EACH 6. 00000 810. 00| 5. 25000 708. 75|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0059 808- 75998 150. 000 EACH| 28. 00000 4200. 00| 25. 00000 3750. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 808, 000. 00| $ 879, 143. 00|
__________________________________________ o
CONTRACT TOTALS | $ 808, 000. 00| $ 879, 143. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 250 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 375, 436. 00 ROUTE :
CALL ORDER . 250 CONTRACT ID : R -27094-A COUNTI ES : ALLEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 11/20/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 9902046
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1065659 BROOKS CONSTRUCTI ON $ 369, 003. 30 100. 0000%
2 35- 1374866 PRI MCO, | NC. $ 416, 834. 31 112. 9622%
3 35-1139301 E & B PAVING | NC $ 422,632.04 114. 5334%
| (1) 35-1065659 | (2) 35-1374866 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PREMOO, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ENHANCEMENT, BI KE AND PEDESTRI AN TRAI L
[ I |
0001 105-06845 LUWP| 10000. 00000 10000. 00| 12548. 00000 12548. 00| 20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 10. 000 MOS | 100. 00000 1000. 00| 1555. 62000 15556. 20| 1450. 00000 14500. 00
FI ELD OFFICE, A [ [ [
0003 110-01001 LUWP| 18400. 00000 18400. 00| 20841. 71000 20841. 71| 20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 7350. 00000 7350. 00| 8336. 68000 8336. 68| 8300. 00000 8300. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02245 8.000 EACH 40. 00000 320. 00| 40. 00000 320. 00| 119. 00000 952. 00
TREE, 6 IN., REMOVE | | [
0006 202- 02250 4.000 EACH 135. 00000 540. 00| 135. 00000 540. 00| 150. 00000 600. 00
TREE, 10 IN., REMOVE [ | [
0007 202- 02255 6. 000 EACH 325. 00000 1950. 00| 325. 00000 1950. 00| 300. 00000 1800. 00
TREE, 18 IN., REMOVE | | |
0008 202-02279 30.000 LFT | 7.50000 225. 00| 8. 00000 240. 00| 16. 41000 492. 30
CURB AND GUTTER, REMOVE | | [
0009 202-07846 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 125. 00000 250. 00
TREE , RELOCATE | | |
0010 202-91010 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 850. 00000 850. 00
TREE, 24 IN., REMOVE [ | |
0011 203- 02000 3500. 000 CYS | 16. 88000 59080. 00| 14. 90000 52150. 00| 5. 00000 17500. 00
EXCAVATI ON, COVMON | | |
0012 210-07740 34.000 SYS | 375. 00000 12750. 00| 225. 00000 7650. 00| 540. 00000 18360. 00
STONE VENEER | | [
0013 210-07777 9.000 SYS | 525. 00000 4725. 00| 670. 00000 6030. 00| 350. 00000 3150. 00
CLEFT FACE CAP , STONE, 4 IN. TH CK | |
0014 210-07778 15.000 SFT | 105. 00000 1575. 00| 215. 00000 3225. 00| 65. 00000 975. 00

CUT LI MESTONE , PANEL ENGRAVED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 250 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 375, 436. 00 ROUTE :
CALL ORDER . 250 CONTRACT ID : R -27094-A COUNTI ES : ALLEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1374866 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PREMOO, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 210-07779 50. 000 CYS | 20. 00000 1000. 00| 20. 00000 1000. 00| 38. 00000 1900. 00
MULCH , WOOD CHI P | | |
0016 211-07454 7.000 CYS | 20. 00000 140. 00| 28. 00000 196. 00| 10. 72000 75.04
STRUCTURE BACKFI LL | | [
0017 301-07448 702.000 TON | 18. 00000 12636. 00| 14. 00000 9828. 00| 25. 00000 17550. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0018 402-07432 259.000 TON | 45, 00000 11655. 00| 48. 00000 12432. 00| 50. 00000 12950. 00
HMA SURFACE, TYPE A | | [
0019 402-07435 440.000 TON | 35. 00000 15400. 00| 40. 00000 17600. 00| 40. 00000 17600. 00
HVA | NTERVEDI ATE, TYPE A | | [
0020 405- 05517 5.000 TON | 400. 00000 2000. 00| 300. 00000 1500. 00| 200. 00000 1000. 00
ASPHALT FOR PRI ME COAT | | [
0021 406- 05520 1.000 TON | 300. 00000 300. 00| 300. 00000 300. 00| 145. 00000 145. 00
ASPHALT FOR TACK COAT | | |
0022 603- 04099 2.000 EACH 230. 00000 460. 00| 600. 00000 1200. 00| 150. 00000 300. 00
Pl PE BOLLARD , STEEL | | [
0023 604- 06069 15.000 SYS | 75. 00000 1125. 00| 44. 50000 667. 50| 45, 00000 675. 00
CURB RAMP, CONCRETE | | [
0024 604- 06070 1473.000 SYS | 24. 00000 35352. 00| 22. 00000 32406. 00| 25. 00000 36825. 00
S| DEWALK, CONCRETE | | [
0025 604- 95531 LUVP| 45000. 00000 45000. 00| 89289. 72000 89289. 72| 60000. 00000 60000. 00
BRI DGE, PEDESTRI AN | | [
0026 605- 06155 30.000 LFT | 25. 00000 750. 00| 13. 00000 390. 00| 20. 00000 600. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0027 621-01004 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 100. 00000 200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0028 621- 06550 5220. 000 SYS | 0. 70000 3654. 00| 0. 70000 3654. 00| 0. 54000 2818. 80
MULCHED SEEDI NG P | | [
0029 621- 06560 11700. 000 SYS | 0. 40000 4680. 00| 0. 40000 4680. 00| 0. 54000 6318. 00
MULCHED SEEDI NG, U | | |
0030 621-06570 820.000 CYS | 13. 00000 10660. 00| 13. 00000 10660. 00| 32. 50000 26650. 00
TOP SO L | | [
0031 621-98038 30.000 CYS | 45. 00000 1350. 00| 45. 00000 1350. 00| 38. 00000 1140. 00
MJULCH, HARDWOOD SHREDDED BARK | | |
0032 622- 05626 15. 000 EACH 280. 00000 4200. 00| 280. 00000 4200. 00| 284. 00000 4260. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 72 TO 96 IN. | | |
0033 622- 05645 25.000 EACH 250. 00000 6250. 00| 250. 00000 6250. 00| 289. 00000 7225. 00

PLANT, DECI DUOUS TREE, MJULTI - STEM OVER | |
72 TO 96 IN. [ |



PEDESTRI AN SI GNAL HEAD W TH |
| NTERNATI ONAL SYMBCLS, 12 I N |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 250 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 375, 436. 00 ROUTE :
CALL ORDER . 250 CONTRACT ID : R -27094-A COUNTI ES : ALLEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1374866 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PREMOO, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 622- 05649 176. 000 EACH 240. 00000 42240. 00| 240. 00000 42240. 00| 209. 00000 36784. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN. | | |
0035 622- 05650 55.000 EACH| 230. 00000 12650. 00| 230. 00000 12650. 00| 205. 00000 11275. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN. [ [ [
0036 622- 05654 54. 000 EACH 10. 25000 553. 50| 10. 25000 553. 50| 7.50000 405. 00
PLANT, PERENNI AL | | [
0037 703-51030 770.000 LBS | 0. 80000 616. 00| 1. 60000 1232. 00| 1. 00000 770. 00
REI NFORCI NG STEEL | | [
0038 714- 44240 15.000 CYS | 270. 00000 4050. 00| 525. 00000 7875. 00| 250. 00000 3750. 00
CONCRETE, A, STRUCTURES | | [
0039 715-03795 50. 000 LFT | 22.00000 1100. 00| 23. 00000 1150. 00| 15. 90000 795. 00
PIPE, DUCTILE IRON, 6 IN | | [
0040 715-05149 30.000 LFT | 32. 00000 960. 00| 23. 00000 690. 00| 14. 80000 444.00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0041 715- 46000 2.000 EACH 150. 00000 300. 00| 140. 00000 280. 00| 113. 75000 227.50
PI PE END SECTION, 12 IN. | | [
0042 715-97544 60. 000 LFT | 23. 00000 1380. 00| 24. 50000 1470. 00| 16. 84000 1010. 40
PIPE, DUCTILE IRON, 8 IN | | [
0043 720- 44000 10. 000 EACH| 175. 00000 1750. 00| 250. 00000 2500. 00| 200. 00000 2000. 00
CASTI NG ADJUST TO GRADE | [ |
0044 720- 45005 1.000 EACH| 2200. 00000 2200. 00| 1200. 00000 1200. 00| 1905. 00000 1905. 00
I NLET, A2 | | |
0045 801-06203 2000. 000 LFT | 0. 65000 1300. 00| 0. 71000 1420. 00| 0. 01000 20. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0046 801- 06640 27.000 EACH 125. 00000 3375. 00| 125. 00000 3375. 00| 135. 00000 3645. 00
CONSTRUCTI ON SIGN, A | | |
0047 801-06710 180. 000 DAY | 0. 01000 1. 80| 12. 00000 2160. 00| 18. 00000 3240. 00
FLASHI NG ARROW SI GN | | |
0048 801-06775 LUWP| 6000. 00000 6000. 00| 4136. 00000 4136. 00| 41400. 00000 41400. 00
MAI NTAI NI NG TRAFFI C | | [
0049 802- 04675 LUWP| 10000. 00000 10000. 00| 2000. 00000 2000. 00| 4000. 00000 4000. 00
TRAI L MARKERS | | |
0050 802- 76025 6.000 SFT | 15. 00000 90. 00| 15. 00000 90. 00| 15. 00000 90. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0051 802-96121 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00| 60. 00000 120. 00
PEDSTRI AN PUSH BUTTON AND SI G\ | | |
0052 805-02151 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 400. 00000 800. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PACGE : 250 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 375, 436. 00 ROUTE :
CALL ORDER . 250 CONTRACT ID : R -27094-A COUNTI ES : ALLEN
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1374866 | (3) 35-1139301
| BROOKS CONSTRUCTI ON | PREMOO, | NC. | E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 805- 06592 110. 000 LFT | 10. 00000 1100. 00| 10. 00000 1100. 00| 10. 00000 1100. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0054 805- 78485 300. 000 LFT | 0. 95000 285. 00| 0. 95000 285. 00| 0. 95000 285. 00
SI GNAL CABLE, 5C 14GA. | | [
0055 805- 78900 1.000 EACH 540. 00000 540. 00| 540. 00000 540. 00| 540. 00000 540. 00
PEDESTAL FOUNDATI ON, A [ [ [
0056 805- 90005 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 400. 00000 400. 00
SI GNAL PEDESTAL, 10 FT. | | [
0057 808-06716 100. 000 LFT 4, 05000 405. 00| 0. 45000 45. 00| 4. 05000 405. 00
LI NE, REMOVE | [
0058 808- 75297 70.000 LFT 6. 00000 420. 00| 2. 80000 196. 00| 6. 00000 420. 00

|
|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 24 IN |
|
|

0059 808- 75300 420.000 LFT 2.00000 840. 00| 0. 80000 336. 00| 2.00000 840. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | | |
SECTI ON TOTALS | $ 369, 003. 30| $ 416, 834.31] $  422,632.04
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 369, 003. 30| $ 416, 834. 31| $ 422, 632. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

267
HENDRI CKS

DATE : 09/19/03
PAGE : 260 -1

. 0000%
. 3132%
. 6416%
. 4385%
. 7042%
.8771%
. 0538%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 260 CONTRACT ID : R -27149-A COUNTI ES :
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE

1 35-1874009 HAUER EXCAVATI NG $

2 35- 1875662 CRIDER & CRIDER, | NC $

3 35-1815287 DENNEY EXCAVATI NG | NC. $

4 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $

5 35-2155873 KING S TRUCKI NG & EXCAVATI ON | NC. | RREGULAR BI D $

6 35-1817574 YARDBERRY LANDSCAPE $

7 35-1673827 HENDERSQN, H. E., |INC $

8 18- 6227744 LUDWG R H CONSTRUCTI ON $

3157%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 697. 50 ROUTE : 48
CALL ORDER . 270 CONTRACT ID : R -27153-A COUNTI ES : MONRCE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/16/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 445300M
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1875662 CRIDER & CRIDER, | NC $ 4, 900. 00 100. 0000%
2 35-1874009 HAUER EXCAVATI NG $ 7,789. 00 158. 9591%
3 54-1342714 TR COUNTY BU LDERS CO $ 9, 850. 00 201. 0204%
4 35-2155873 KING S TRUCKI NG & EXCAVATI ON | NC. $ 11, 500. 00 234. 6938%
5  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 11, 750. 00 239. 7959%
6 35-1817574 YARDBERRY LANDSCAPE $ 14, 075. 00 287. 2448%
7  35-1673827 HENDERSON, H.E., |NC $ 31, 059. 50 633. 8673%
8  18-6227744 LUDWG R H. CONSTRUCTI ON $ 37, 000. 00 755. 1020%
| (1) 35-1875662 | (2) 35-1874009 | (3) 54-1342714
| CRIDER & CRIDER, | NC. | HAUER EXCAVATI NG | TR COUNTY BU LDERS CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BU LDi NG
[ I I
0001 202- 03000 LUMP| 4150. 00000 4150. 00| 7489. 00000 7489. 00| 9100. 00000 9100. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 32 I I I
0002 621- 06559 750.000 SYS | 1. 00000 750. 00| 0. 40000 300. 00| 1. 00000 750. 00
MULCHED SEEDI NG R | | [
SECTI ON TOTALS | $ 4, 900. 00| $ 7, 789. 00| $ 9, 850. 00
------------------------------------------ e o e m e e e e e e e e et m e e e e e e e e e o e e e e e e e e e e e e e e eeoeaeeoaaon

CONTRACT TOTALS | $ 4, 900. 00| $ 7, 789. 00| $ 9, 850. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 270 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 697. 50 ROUTE : 48
CALL ORDER . 270 CONTRACT ID : R -27153-A COUNTI ES : MONRCE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2155873 | (5) 35-2070195 | (6) 35-1817574

| KENG S TRUCKI NG & EXCAVATI ON| ALPHA EXCAVATI NG & LANDSCAPI | YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  DEMCLI TI ON OF HOUSES AND BUI LDI NG
[ I |
0001 202- 03000 LUWP| 10225. 00000 10225. 00| 9500. 00000 9500. 00| 14000. 00000 14000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 32 | I |
0002 621- 06559 750. 000 SYS | 1. 70000 1275. 00| 3. 00000 2250. 00| 0. 10000 75. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 11, 500. 00| $ 11, 750. 00| $ 14, 075. 00
------------------------------------------ m m e e e e e e e e e mm e e m e m e m o m e m e m e m e m e e m e mm i mm i m e m o mm o m e m e m e m

CONTRACT TOTALS [ $ 11, 500. 00| $ 11, 750. 00| $ 14, 075. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/03
PAGE : 270 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 697. 50 ROUTE : 48
CALL ORDER . 270 CONTRACT ID : R -27153-A COUNTI ES : MONRCE
LETTI NG DATE : 09/16/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1673827 | (8) 18-6227744 [
| HENDERSON, H. E., I NC | LUDWG R H OONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NG
[ I |
0001 202- 03000 LUWP| 29222. 00000 29222. 00| 34000. 00000 34000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 32 | | |
0002 621- 06559 750. 000 SYS | 2. 45000 1837. 50| 4. 00000 3000. 00|
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 31, 059. 50| $ 37, 000. 00|
__________________________________________ o
CONTRACT TOTALS | $ 31, 059. 50| $ 37, 000. 00|




ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 290
LETTI NG DATE : 09/16/03 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON : URBAN

SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

RT-26569- A
TALL
11/30/ 05 COWVPLETI ON DATE

ROUTE :
COUNTI ES

PROJECT( S)

90
LAKE

DATE : 09/19/03
PAGE : 290 -1

1  35-1473652 SLUSSER S GREEN THUMB,
2  35-1817574 YARDBERRY LANDSCAPE

247,439.75
269, 438. 00

100. 0000%
108. 8903%







